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SECTION 00800
SPECIAL CONTRACT REQUIREMENTS
PART 1 GENERAL

1.1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK. (APR
1984) FAR 52.211-10

The Contractor shall be required to commence work under this
contract within 10 calendar days after the date of receipt by
him of notice to proceed, to prosecute the work diligently, and
to complete the entire work ready for use, not later than sixty
(60) consecutive calendar days after the date of receipt of
notice to proceed. The time stated for completion shall include
final cleanup of the premises.

1.2 LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)FAR 52.211-
12

a. If the Contractor fails to complete the work within the time
specified in the contract, or any extension, the Contractor
shall pay to the Government as ligquidated damages, the sum of
$2105.00 for each day of delay until the work is completed or
accepted.

b. If the Government terminates the Contractor's right to
proceed, ligquidated damages will continue to accrue until the
work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause

1.3 PHYSICAL DATA FAR 52.236-4

Information and data furnished or referred to below are
furnished for the Contractor's information. However, it is
expressly understood that the Government will not be responsible
for any interpretation or conclusion drawn therefrom by the
Contractor.

a. Weather Conditions: Data regarding temperature and
precipitation may be obtained from U.S. Weather Bureau Station
located at Chicago, Illinois.

b. Transportation Facilities: The Contractor must satisfy
himself as to the available marine and highway facilities.
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c. Location: The project site is located in Waukegan Harbor,
Lake County, Illinois.

d. Local Conditions:

1. The Monthly Bulletin of Lake Levels for the Great Lakes
is available in the Construction Operations Division at the
Chicago District Office, 111 North Canal Street Chicago,
Illinois, 60606. The current bulletin will be available to the
Contractor upon request.

2. Prospective bidders are expected to acquaint themselves
of possible sudden changes in lake levels due to seiche
conditions, and also the wave heights at the project site.

e. Datum and Bench Marks: All elevations are in feet and are
referenced to low water datum (LWD), Lake Michigan. 0.0 feet LWD
has an elevation of 577.84 (includes +0.34 correction factor)
above the reference plane at Rimouski, Quebec, International
Great Lakes Datum (IGLD) 1985.

f. Disposal Area: The disposal area will be furnished by the
Government in the general area shown on the plans.

g. Waterways—-Navigation and Traffic: The Contractor shall
acquaint himself with all information and regulations pertaining
to navigation and vessel traffic within the waterways at the
project site. The Contractor shall coordinate with the U.S.
Coast Guard to assure that a "NOTICE TO MARINERS" is issued
prior to his work activity at the project site.

1. Navigation: Information regarding navigation and harbor
rules and regulations, location of bridges, locks, dams and
other navigational features is given in U. S. Coast Pilot 6,
twentieth edition, issued by the Department of Commerce,
National Oceanic and Atmospheric Administration, National Ocean
Service, Rockville, Maryland 20852. Supplements are published
by the Ninth Coast Guard District 1240 E. 9th Street, Cleveland,
Ohio 44199, in the "Local Notice to Mariners".

2. Traffic: Information regarding the types and amounts of
passages made by commercial vessels that may use the waterways
at the project site may be obtained from the current issue of
the "Waterborn Commerce of the United States, Part 3, Waterways
and Harbors, Great Lakes", published by the Department of the
Army. This publication may be purchased from the following:
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District Engineer, U. S. Army Engineer District New Orleans,
P.O. Box 60267, New Orleans, Louisiana 70160

The principal type vessels using Waukegan Harbor are passenger
craft and lake boats, as well as many other small boats, tows,
and tug boats. Cargos consist mainly of gypsum and building
cement. The total tonnage handled in 1999 was 560,000 tons.

The total vessels (Passenger and Cargo) using the harbor in
1999, excluding miscellaneous vessels and other small craft, was
67 vessels.

h. Conditions of Channel: The drawings show the extent of
contract work. The Contractor shall visit the site and acquaint
himself with all necessary details. The point of contact for
pre-bid site visits is Jim MacMorran who can be reached at
(847)205-4540.

i. Obstruction of Channel: The Government will not undertake to
keep the channel free from vessels or other obstructions, except
to the extent of such requlations, if any, as may be prescribed
by the Secretary of the Army in accordance with the provisions
of Section 15, 19, and 20 of the River and Harbor Act approved 3
March 1899 and Section 86 of title 14. The Contractor will be
required to conduct the work in such a manner as to obstruct
navigation as little as possible, and in case the Contractor's
plant so obstructs the channel as to make difficult or endanger
the passage of vessels, said plant shall be promptly moved on
the approach of any vessel to such an extent as may be necessary
to afford a practicable passage. Upon the completion of the
work the Contractor shall promptly remove his plant, including
range buoys, piles, and other marks placed by him under the
contract in navigable waters or on shore.

1.4 LAYOUT OF WORK (APR 1984) FAR 52.236-17

a. The Government has established benchmarks and horizontal and
vertical control points at the site of the dredging.
Descriptions of the established benchmarks and horizontal and
vertical control points for the area are shown on the drawings.
All elevations are in feet and are referenced to low water datum
(LWD) , Lake Michigan. 0.0 feet LWD has an elevation of 577.5
+0.34 corrector feet above the reference plane at Rimouski,
Quebec, International Great Lakes Datum (IGLD) 1985.

b. From these bench marks and control points, the Contractor

shall complete the layout work by establishing all lines,
grades, range markers, buoys, and gauges at the site necessary
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to control the work. The Contractor shall also be responsible
for all measurements that may be required for the execution of
the work of the location and limit marks prescribed in the
specifications or on the contract drawings subject to such
modifications as the COR may require to meet changed conditions
or as a result of necessary modifications to the contract work.
All original field notes, sketches, recordings and computations
made by the Contractor in performing the layout work shall be
submitted within two (2) working days after completion and be
available at all times there-after during progress of the work
for ready examination by the COR.

c. The Contractor shall furnish, at his own expense, all such
stakes, spikes, steel pins, templates, platforms, equipment,
tools, range markers, buoys, and material and all labor as may
be required in laying out any part of the work from the control
points established by the Government. It shall be the
responsibility of the Contractor to maintain and preserve all
stakes and other markers established by him until authorized to
remove them. If any of the control points established at the
site by the Government are destroyed by or through negligence by
the Contractor prior to their authorized removal, they may be
replaced by the COR, and the expense of replacement and location
will be deducted from any amount due or which may become due the
Contractor. The COR may require that the work be suspended at
any time when location and limit marks established by the
Contractor are not reasonably adequate to permit the checking of
the work. Such suspension will be withdrawn upon proper
replacement of location and limit marks.

1.5 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (Aug 2000)
252.236-7001

a. The Government-

(1) Will provide the Contractor, without charge, 5 sets
(five unless otherwise specified) of full-size contract drawings
and specifications except publications incorporated into the
technical provisions by reference;

(2) Will furnish additional sets on request, for the cost
of reproduction; and

(3) May, at its option, furnish the Contractor one set of
reproducibles, or half-size drawings, in lieu of the drawings in
paragraph a. (1) of this clause.

b. The Contractor shall-
(1) Check all drawings furnished immediately upon receipt;
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(2) Compare all drawings and verify the figures before
laying out the work;

(3) Promptly notify the Contracting Officer of any
discrepancies;

(4) Be responsible for any errors which might have been
avoided by complying with this paragraph b..

c. Full-size drawings shall, in general, govern half-size
drawings. Figures marked on drawings shall, in general, be
followed in preference to scale measurements.

d. Omissions from the drawings or specifications or the
misdescription of details of work which are manifestly necessary
to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the
contractor from performing such omitted or misdescribed details
of the work, but shall be performed as if fully and correctly
set forth and described in the drawings and specifications.

e. The work shall conform to the specifications and the contract
drawings identified on the following index of drawings:

SHEET NO. SHEET REF NO. SHEET TITLE
1 G-01 Index to Drawings and Vicinity Map
2 C-01 Dredge Limits
3 C-02 Vicinity Map, Disposal Area & Typical

Dredge Section

1.6 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC. 1991)
DFAR 52.236-7004

a. The Government will pay all costs for the mobilization and
demobilization of all of the Contractor's plant and equipment at
the contract lump sum price for this item.

1. Sixty percent (60%) of the lump sum price upon
completion of the Contractor's mobilization at the work site.

2. The remaining forty percent (40%) upon completion of
demobilization.

b. The Contracting Officer may require the Contractor to furnish
cost data to justify this portion of the bid if the Contracting
Officer believes that the percentages in the paragraphs a. (1)
and (2) of this clause do not bear a reasonable relation to the
cost of the work in this contract.

1. Failure to justify such price to the satisfaction of the
Contracting Officer will result in payment, as determined by the
Contracting Officer, of-
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i. Actual mobilization costs at completion of
mobilization;

ii. Actual demobilization costs at completion of
demobilization; and

iii. The remainder of this item in the final payment
under this contract.

2. The Contracting officer's determination of the actual
costs in paragraph b. (1) of this clause is not subject to
appeal.

1.7 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE, EFARS
52.231-5000 (MARCH 1995)

a. This clause does not apply to terminations. See 52.249-5000,
Basis for settlement of proposals and FAR part 49.

b. Allowable cost for construction and marine plant and
equipment in sound workable condition owned or controlled and
furnished by a Contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups
of similar serial and series for which the Government can
determine both ownership and operating costs from the
contractors accounting records. When both ownership and
operating costs cannot be determined for any piece of equipment
or groups of similar serial or series equipment from the
Contractor's accounting records, costs for that equipment shall
be based upon the applicable provisions of EP 1110-1-8
"Construction Equipment Ownership and Operating Schedule",
Region II. Working conditions shall be considered to be average
for determining equipment rates using the schedule unless
specified otherwise by the Contracting Officer. For equipment
not included in the schedule, rates for comparable pieces of
equipment may be used or a rate may be developed using the
formula provided in the schedule. For forward pricing, the
schedule inlleffect at the time of negotiations shall apply. For
retrospective pricing, the schedule in effect at the time the
work was performed shall apply.

c. Equipment rental costs are allowable, subject to the
provisions of FAR 31.105(d) (ii) and FAR 31.205-36. Rates for
equipment rented from an organization under common control,
lease-purchase arrangements, or sale-leaseback arrangements will
be determined using the schedule except that the actual rates
will be used for equipment leased from an organization under
common control that has an established practice of leasing the
same or similar equipment to unaffiliated lessees.
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d. When actual equipment costs are proposed and the total amount
of the pricing action exceeds the small purchase threshold, the
Contracting Officer shall request the Contractor to submit
either certified cost or pricing data, or partial/limited data,
as appropriate. The data shall be submitted on Standard Form
1411, "Contract Pricing Proposal Cover Sheet”.

1.8 VARIATION IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR
1995) EFARS 52.212-5001

This Variation in Estimated Quantities - Subdivided Items clause
is applicable only to Item No. 0002AB.

a. Variation from the estimated quantity in the actual work
performed under any second or subsequent sub-item or elimination
of all work under such a second or subsequent sub-item will not
be the basis for an adjustment in contract unit price.

b. Where the actual quantity of work performed for Item No. 0002
is less than 85 percent of the quantity of the first sub-item
listed under such item, the Contractor will be paid at the
contract unit price for that sub-item for the actual quantity of
work performed and, in addition, an equitable adjustment shall
be made in accordance with the clause FAR 52.211-18, Variation
in Estimated Quantities.

c. If the actual quantity of work performed under Item No.0002
exceeds 115 percent or is less than 85 percent of the total
estimated quantity of the sub-items under that item, and/or if
the quantity of work performed under the second sub-item or any
subsequent sub-item under Item No. 0002 exceeds 115 or is less
than 85 percent of the estimated quantity of any such sub-item,
and i1if such variation causes an increase or a decrease in the
time required for performance of this contract, the contract
completion time will be adjusted in accordance with the clause
FAR 52.212-11, Variation in Estimated Quantities.

1.9 QUANTITY SURVEYS (APR 1984) FAR 52.236-16.

a. Quantity surveys shall be conducted, and the data derived
from these surveys shall be used in computing the quantities of
work performed and the actual construction completed and in

place.

b. The Contractor shall conduct the prior and after dredging
surveys and surveys for any periods for which progress payments
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are requested. All these surveys shall be witnessed by a
representative of the Contracting Officer, unless the
Contracting Officer waives this requirement in a specific
instance. The Government shall make such computations as are
necessary to determine the quantities of work performed or
finally in place. The Contractor shall make the computations
based on the surveys for any periods for which progress payments
are requested.

c. Promptly upon completing a survey, the Contractor shall
furnish the originals of all field notes and all other records
relating to the survey or to the layout of the work to the
Contracting Officer, who shall use them as necessary to
determine the amount of progress payments. The Contractor shall
retain copies of all such material furnished to the Contracting
Officer.

1.10 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) FAR
52.236-1

The Contractor shall perform on the site, and with its own
organization, work equivalent to at least 25 percent (25%) of
the total amount of work to be performed under the contract.
This percentage may be reduced by supplemental agreement to this
contract if, during performing the work, the Contractor requests
a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

1.11 SUPERINTENDENCE OF SUBCONTRACTORS (JAN 1965) DFAR
52.236270009.

a. The Contractor shall be required to furnish the following, in
addition to the superintendence required by the CONTRACT CLAUSE
entitled "SUPERINTENDENCE BY THE CONTRACTOR":

1. If more than 50% and less than 70% of the value of the
contract work is subcontracted, one superintendent shall be
provided at the site and on the Contractor's payroll to be
responsible for coordinating, directing, inspecting and
expediting the subcontract work.

2. If 70% or more of the value of the work is
subcontracted, the Contractor shall be required to furnish two
such superintendents to be responsible for coordinating,
directing, inspecting and expediting the subcontract work.

b. If the Contracting Officer, at any time after 50% of the

subcontracted work has been completed, finds that satisfactory
progress is being made, he may waive all or part of the above
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requirement for additional superintendence subject to the right
of the Contracting Officer to reinstate such requirements if at
any time during the progress of the remaining work he finds that
satisfactory progress is not being made.

1.12 APPROVAL OF CONTRACT FAR 52.204-1
This contract is subject to the written approval of the

commander, Chicago District, and shall not be binding until so
approved.

END OF SECTION
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SECTION 00830
WAGE RATES

General Decision Number IL020018
Superseded General Decision No. IL010018
STATE: Illinois

COUNTY (ies) : STATEWIDE

Construction Type: DREDGING MARINE

Dredging and Marine Construction Projects: floating/land equipment engaged in
clamshell, backhoe and dragline dredging, marine construction, ridges,
salvage operations and cranes, loaders, dozers, or other equipment used for
disposal of dredge spoils or marine construction materials on land at the
slip or dock, at the project site, where the above material/spoils is being
handled, and all equipment utilized on breakwall/breakwater structures on the
Great Lakes, Islands therein, their connecting and tributary waters,
including the Illinois Waterway to the Lock at Lockport, Illinois, the New
York State Barge Canal System between Tonawanda, New York and Waterford, New
York and Oswego, New York, the Duluth-Superior area to the Fond du Lac Bridge
Crossing (Minnesota State Highway 23) on the St. Louis River and on the St.
Lawrence River eastward to the International Boundary near St. Regis, New
York.

Modification Number Publication Date
0 03/01/2002

SUIL2001A 01/01/2002
Rates Fringes
MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND MARINE
CONSTRUCTION) :
FLOATING EQUIPMENT:

Indiana:
Class I 33.50 10.95+b&c
Class I1I 32.00 10.95+b&c
Class III 28.45 10.95+b&c
Class 1V 23.65 10.95+bé&c
Illinois:
Class I 36.30 10.95+b&c
Class II 34.80 10.95+b&c
Class III 31.00 10.95+b&c
Class 1V 25.75 10.95+b+c
Michigan:
Class I 26.00 13.97+bé&c
Class II 24 .50 13.97+bé&c
Class III 21.85 13.97+b&c
Class 1V 18.15 13.97+bé&c
Minnesota:
Class I 35.60 7.55+bé&c
Class II 34.10 7.55+bé&c
Class III 30.35 7.554+bé&c
Class 1V 25.25 7.55+b&c
New York (Cattaraugus, Chautauga, Erie and Orleans Counties):
Class I 26.96 13.56+b&c
Class II 25.46 13.56+b&c
Class III 22.66 13.56+b&c
Class 1V 18.85 13.56+bé&c
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New York (Cayuga, Jefferson, Oswego, and St. Lawrence Counties):

Class I 25.30 8.85+b&c
Class I1I 23.80 8.85+b&c
Class III 21.20 8.85+bé&c
Class IV 17.65 8.85+bé&c
New York (Niagara):
Class I 24.90 11.90+bé&c
Class I1I 23.40 11.90+bé&c
Class III 20.80 11.90+b&c
Class IV 17.30 11.90+b&c
New York (Monroe and Wayne Counties and the City of Rochester):
Class I 27.50 9.00+bé&c
Class I1I 26.00 9.00+bé&c
Class III 23.15 9.00+bs&c
Class IV 19.25 9.00+bs&c
Ohio (Ashtabula, Cuyahoga, Erie, Lake, and Lorain Counties) :
Class I 31.15 7.10+bé&c
Class I1I 29.65 7.10+bé&c
Class III 26.39 7.10+bé&c
Class IV 21.94 7.10+bé&c
Ohio (Lucas, Henry, Ottawa, Wood and Sandusky Counties) :
Class I 29.43 7.10+bé&c
Class I1I 27.93 7.10+bé&c
Class III 24 .86 7.10+b+c
Class IV 20.67 7.10+bé&c
Pennsylvania (Erie County) :
Class I 24 .57 8.74+b&c
Class I1I 23.07 8.74+b&c
Class III 20.67 8.74+bé&c
Class 1V 17.77 8.74+bé&c

Wisconsin (Includes all marine/floating type work on projects in the
Superior/Duluth Harbor, Lake Superior):

Class I 31.48 11.15+bé&c
Class I1I 29.98 11.15+b&c
Class III 26.68 11.15+b&c
Class IV 22.18 11.15+b&c
HYDRAULIC DREDGING:
TUG OPERATOR - Vessel Over 800 Horse-Power 26.49 7.0l1l+a+b
LAUNCH OPERATOR - Vessel 800 Horse-Power Or Less 25.15 7.61+a+b
TUG ENGINEER 26.49 7.0l1l+a+b

TUG WORKERS: Fireman, Lineman, Oiler, Deckhand,
Tankerman, Scowman, (on/or with tugboats,

launches, or other self-propelled boats) 22.51 7.61l+atb
DREDGE WORKERS:
Lead Deckhand 29.68 7.61l+tatb

Fireman, Oiler, Deckhand, & Scowman (with
dipper, hydraulic or other floating equipment
engaged in hydraulic and dipper dredging
operations), Pipeline men, (both afloat &
ashore including loading, unloading, maintaining,
and handling pipelines for hydraulic dredges
and sandboats), Rangeman, Tankerman, Sweepman
and service Truck Driver 22.51 7.6l+a+tb
PAID HOLIDAYS (WHERE APPLICABLE): A-NEW YEAR'S DAY, B-MEMORIAL DAY, C-
INDEPENDENCE DAY, D-LABOR DAY, E-THANKSGIVING DAY, F-CHRISTMAS DAY, G-
PRESIDENT'S DAY, H-VETERAN'S DAY.
FOOTNOTES :
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a. $30.10 per day per employee for medical
b. Eight paid holidays: A thru H
c. Hazardous/Toxic Waste Material:

*Level A $2.50 per hour

*Level B $2.00 per hour

*Level C $1.00 per hour

*Level D $0.50 per hour

Such wages shall be above the classifications of work listed under mechanical

dredging and Marine construction of this general wage decision.

*Working with Hazardous Waste at this level as defined by the U. S.

Enviromental Protection Agency.

CLASSIFICATION DESCRIPTIONS

Class I: Master Mechanic - assist and direct Class II, Class III, and Class
IV, diver/wet tender, engineer (hydraulic dredge).

Class II: Crane/Backhoe Operator and Mechanic/Welder, assistant
engineer (hydraulic dredge), leverman (hydraulic dredge), diver/tender.

Class III: Deck Equipment Operator (Machineryman), maintenance of Crane (over
50 ton capacity) or Backhoe (115,000 pounds or more), tug/launch
operator, Loader/dozer and like equipment on Barge, breakwater wall,
slip/dock, Scow, Deck Machinery, etc.

Class IV: Deck Equipment Operator (Machineryman/Fireman: Four equipment units
or more) and Crane Maintenance (50 ton capacity and under) or Backhoe
(weighing 115,000 pounds or less), assistant tug operator.

WELDERS - Receive rate prescribed for craft performing operation to which

welding is incidental.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clauses (29 CFR 5.5(a) (1) (v)).
In the listing above, the "SU" designation means that rates listed under that
identifier do not reflect collectively bargained wage and fringe benefit
rates. Other designations indicate unions whose rates have been determined
to be prevailing.
WAGE DETERMINATION APPEALS PROCESS
(1) Has there been an initial decision in the matter? This can be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage
determination matter
* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests for summaries
of surveys, should be with the Wage and Hour Regional Office for the area in
which the survey was conducted because those Regional Offices have
responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in (2) and
(3) should be followed. With regard to any other matter not yet ripe for the
formal process described here, initial contact should be with the Branch of
Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
(2) If the answer to the question in (1) is yes, then an interested party
(those affected by the action) can request review and reconsideration from
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the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210
The request should be accompanied by a full statement of the interested
party's position and by any information (wage payment data, project
description, area practice material, etc.) that the requestor considers
relevant to the issue.
(3) If the decision of the Administrator is not favorable, an interested
party may appeal directly to the Administrative Review Board (formerly the
Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210
(4) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

END OF SECTION
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SECTION 01100
GENERAL PROVISIONS
PART 1 GENERAL
1.1 RESPONSIBILITY OF THE CONTRACTOR

a. The Contractor shall be responsible for the professional quality,
technical accuracy and the coordination of all designs, drawings and
specifications furnished by the Contractor under this contract. The
Contractor shall, without additional compensation, correct or revise
designs, drawings and specifications.

b. Neither the Government's review, approval or acceptance of, nor payment
for, any of the services required under this contract shall be construed to
operate as a waiver of any rights under this contract, and the Contractor
shall be and remain liable to the Government in accordance with applicable
law for all damages to the Government caused by the Contractor's negligence
in connection with designs, drawings and specifications, furnished under
this contract.

c. The rights and remedies of the Government provided for under the
contract are in addition to any other rights and remedies provided by law.

1.2 REAL ESTATE.

No real estate rights have been obtained by the Government for this
project. The dredging work to be performed is under Federal jurisdiction.
In the event the Contractor requires any real estate rights, he shall
obtain such at his own expense. He shall furnish the Contracting Officer's
Representative (COR) copies of all documents permitting the use of private
or other property for approval before entering thereon. Such documents
shall clearly relieve the Government of any liability from damages
resulting from the use of such property.

1.3 CONTINUITY OF WORK - DREDGING

No payment will be made for work done in any area designated by the COR
until the full depth required under the contract is dredged in the whole of
such area, unless prevented by ledge rock, nor will payment be made for
excavation in any area not adjacent to and in prolongation of areas where
full depth has been dredged except by decision of the COR. Should any such
nonadjacent area be excavated to full depth during the operations carried
on under the contract, payment for all work therein may be deferred until
the required depth has been made in the area intervening. The Contractor
may be required to suspend dredging at any time when for any reason the
gages or ranges cannot be seen or properly followed.

1.4 INSPECTION
The Contractor will be required:

a. to maintain gauges, ranges, location marks and limit marks in proper
order and position;

b. to furnish, on the request of the COR or any inspector, the use of such

boats, boatmen, laborers, and material forming a part of the ordinary and
usual equipment and crew of the dredging plant as may be reasonably
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necessary in inspecting the work.

c. to furnish, on the request of the COR or any inspector, suitable
transportation from all points on shore designated by the COR to and from
the various pieces of the plant. Should the Contractor refuse, neglect, or
delay compliance with these requirements, the specific facilities may be
furnished and maintained by the COR, and the cost thereof will be deducted
from any amounts due or to become due the Contractor.

d. The presence or absence of an inspector shall not relieve the
Contractor of responsibility for the proper execution of work in accordance
with the specifications.

1.5 FINAL EXAMINATION AND ACCEPTANCE

a. As soon as practicable but not to exceed five calendar days after the
completion of the entire work or any section thereof (if the work is
divided into sections) as in the opinion of the COR will not be subject to
damage by further operations under the contract, such work will be
thoroughly examined at the cost and expense of the Contractor by continuous
fathometer soundings or by sweeping. Should any shoals, lumps, or other
lack of contract depth be disclosed by this examination the Contractor will
be required to remove same by dragging the bottom or by dredging at the
contract rate for dredging, but if the bottom is soft and the shoal areas
are small and form no material obstruction to navigation, the removal of
such shoal may be waived by the discretion of the COR. The COR will be
notified 48 hours in advance when soundings and/or sweepings are to be
made, and will accompany the survey party. When the area is found to be in
a satisfactory condition, it will be accepted as final.

b. Final acceptance of the whole or a part of the work and the deductions
or corrections of deductions made thereon will not be reopened after having
once been made, except on evidence of collusion, fraud, or obvious error,
and the acceptance of a completed section shall not change the time of
payment of the retained percentages of the whole or any part of the work.

1.6 SHOALING

If, before the contract is completed, shoaling occurs in any section
previously accepted, including shoaling in the finished channel, because of
the natural lowering of the side slopes, re-dredging at contract price,
within the limit of available funds, may be done if agreeable to both the
Contractor and the COR.

1.7 MISPLACED MATERIALS

Should the Contractor, during the progress of the work, lose, dump, throw
overboard, sink, or misplace any material, plant, machinery, or appliance,
which in the opinion of the COR may be dangerous to or obstruct navigation,
the Contractor shall recover and remove the same with the utmost dispatch.
The Contractor shall give immediate notice, with description and location
of such obstructions, to the COR or inspector, and when required shall mark
or buoy such obstructions until the same are removed. Should he refuse,
neglect, or delay compliance with the above requirements, such obstructions
may be removed by the COR, and the cost of such removal may be deducted
from any money due or to become due the Contractor or may be recovered
under his bond. The liability of the Contractor for the removal of a
vessel wrecked or sunk without fault or negligence shall be limited to that
provided in Sections 15, 19 and 20 of the River and Harbor Act of March
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1.

1899. (33 U.S.C. 410 et seq.)
8 ACCOMMODATIONS FOR INSPECTORS

The Contractor shall furnish regularly to inspectors on board the dredge,
other craft upon which they are employed, or Contractor's field office a
suitable separate room for office purposes and transportation to and from
the dredge or other craft. The room shall be fully equipped and maintained
to the satisfaction of the COR; it shall be properly heated, ventilated,
and lighted, and shall have a desk which can be locked, a chair for each
inspector, and washing convenience. The entire cost to the Contractor for
furnishing, equipping, and maintaining the foregoing accommodations shall
be included in the contract price. If the Contractor fails to meet these
requirements, the facilities referred to above will be secured by the COR,
and the cost thereof will be deducted from payments to the Contractor.

.9 SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regulations of the Department of the Army and
of the Coast Guard. All rules and regulations governing lights and day
signals to be displayed by towing vessels with tows on which no signals can
be displayed, vessels working on wrecks, dredges, and vessels engaged in
laying cables or pipe or in submarine or bank protection operations, lights
to be displayed on dredge pipe lines, and day signals to be displayed by
vessels of more than 65 feet in length moored or anchored in a fairway or
channel, and the passing by other vessels of floating plant working in
navigable channels, as set forth in Commandant U.S. Coast Guard Instruction
M16672.2, Navigation Rules: International-Inland (COMDTINST M16672.2), or
33 CFR 81 Appendix A (International) and 33 CFR 84 through 33 CFR 89
(Inland), as applicable.

.10 TEMPORARY LIGHTS AND SIGNALS REQUIRED BY THE COAST GUARD

All temporary lights and signals required by the U.S. Coast Guard must be
displayed during the required work. Information regarding required signals
and lights may be obtained from the Commander, U.S. Ninth Coast Guard
District, 1240 East Ninth Street, Cleveland, Ohio 44199.

.11 DAILY REPORT OF DREDGING OPERATIONS

The front and back sides of the Report of Operations Form (ENG Form 4267)
as appropriate to the types of work being performed, a copy of which is
included as Attachment at the end of this section, shall be completed and
furnished daily to the Government. When appropriate and approved, quality
control compliance inspections may be reported under the "Remarks" item on
the form. An adequate supply of the dredging operations report forms will
be provided to the Contractor by the Government upon request.

.12 CONDITION OF EXISTING STRUCTURES

Prior to commencement of operations by the contractor at the site, a
detailed survey will be made of all existing structures that may be
affected by the contractor's operations. The survey will be conducted in
coordination with local interests, contractor, Corps of Engineers
Representative, and private parties concerned and will be sufficient in
scope to provide advance agreement among all concerned as to the condition
of the existing structures. The contractor shall be responsible for full
and active participation in such pre-construction surveys of existing
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structures as deemed necessary to permit determination and accurate
assessment of any subsequent damage to existing structures which may be
incurred during the period of the contract.

1.13 MINIMUM AMOUNT OF INSURANCE REQUIRED

Evidence of the following minimum insurance coverages and limits, with
concurrent policy expiration dates, must be received by the Department of
the Army, Corps of Engineers before the contractor can begin work. This
evidence must be on a fully-completed, signed and dated ACCORD Certificate
of Insurance. In addition, policy endorsements must be issued by or in
behalf of the insuring company or companies naming the Department of the
Army, Corps of Engineers as Additional Interest Insured regarding the work.

The endorsements must also provide that the Department of the Army, Corps
of Engineers receive direct written notice at least thirty (30) days before
the effective date of any material changes to, any cancellation of, or any
non-renewal of these coverages during the time period of the contractor's
work.

Should the coverages expire or be terminated during the time period of the
contractor's work, the Department of the Army, Corps of Engineers must
receive an ACCORD Certificate of Insurance as evidence of renewal or
replacement insurance coverage and the supporting policy endorsements as
specified above.

All insuring companies must be rated A, or Superior, by A.M. Best Company,
an independent insurance rating service.

Comprehensive General Liability
(Occurrence policy form only)

General Aggregate $2,000,000
Products/Completed Operations $2,000,000
Each Occurrence $1,000,000
Fire Damage Legal Liability $50,000

Comprehensive Automobile Liability
(Including Hired Automobile Liability
and Non-Owned Automobile Liability)

Combined Single Limit $1,000,000
Employers' Liability

Each Occurrence $500, 000
Policy Limit $500,000
Each Employee $500, 000

(Or Statutory Limits if higher)
Workers Compensation
(As required by State Law or Federal Law)

Umbrella Liability (Occurrence policy form only)
Each Occurrence and Aggregate $5,000,000

1.14 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

a. This clause specifies the procedure for the determination of time
extensions for unusually severe weather in accordance with
the CONTRACT CLAUSE entitled "DEFAULT (FIXED-PRICE CONSTRUCTION) ." In order

for the Contracting Officer to award a time extension under this clause,
the following conditions must be satisfied.

1. The weather experienced at the project site during the contract period
must be found to be unusually severe, that is, more severe than the
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1.

adverse weather anticipated for the project location during any given month.

b. The following schedule of monthly anticipated adverse weather delays is
based on National Oceanic and Atmospheric Administration (NOAA) or similar
data for the project location and will constitute the base line for monthly
weather time evaluations. The Contractor's progress schedule must reflect
these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 1-15 DEC 16-31

22 20 21 14 8 6 4 3 5 10 11 11 12

c. Upon acknowledgement of Notice to Proceed (NTP) and continuing
throughout the contract, the Contractor will record on the daily CQC
report, the occurrence of adverse weather and resultant impact to normally
scheduled work. Actual adverse weather delay days must prevent work on
critical activities for 50 percent or more of the Contractor's scheduled
work day. The number of actual adverse weather delay days shall include
days impacted by actual adverse weather (even if adverse weather occurred
in previous month), be calculated chronologically from the first to the
last day of each month, and be recorded as full days. If the number of
actual adverse weather delays exceeds the number of days anticipated in
paragraph 2, above, the Contracting Officer will convert any qualifying
delays to calendar days, giving full consideration for equivalent fair
weather work days, and issue a modification in accordance with the contract
clause entitled "Default (Fixed Price Construction)".

.15 COORDINATION WITH OTHERS

The Contractor shall schedule and coordinate his operations affecting other
Contractors, Government hired labor forces, utilities, and/or property
occurring within the work limits. Such scheduling shall be accomplished
with lead time sufficient for coordination of all involved parties as
necessary for timely completion of each contract feature. As evidence of
this compliance with this General Provision the Contractor shall furnish
the Contracting Officer with a copy of each coordinated schedule prior to
commencing operations affecting such other Contractors, utilities, and/or
property.

.16 MARKER BUOYS

The contractor shall place and maintain buoys at the four corners of the
disposal area as specified in Section 02483, para 3.2.

.17 SPECIAL SAFETY REQUIREMENTS

a. The Contractor shall comply with all applicable Federal, State and
Local safety requirements including, but not limited to those provided in
EM 385-1-1 Safety and Health Requirements Manual, 3 September 1996.

b. Before performing any diving operation, the Contractor shall submit a
dive plan for the Contracting Officer's approval.

18 SUNDAY, HOLIDAY, AND NIGHT OPERATIONS
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When the Contractor elects to work on Sundays, Holidays, or nights, notice
of his intention to do so shall be given to the COR not less than
forty-eight (48) hours in advance thereof. Adequate lighting for thorough
inspection of night operations will be provided by the Contractor at his
expense and the requirements of Clause 1.4 of this Section, "INSPECTION"
shall apply.

1.19 SEQUENCE OF WORK

The dredging shall proceed generally in an east-to-west or west-to-east
direction beginning on the south side of the area to be dredged and working
towards the north. The dredged material shall be placed in the disposal
area beginning at the northwest corner of the disposal area and proceed
south and then east.

1.20 SURVEYS

a. Contractor shall perform such surveys and computations as are necessary
to determine the quantities of work performed or placed during each
period for which a progress payment is to be made. The Contractor shall
also perform prior and after dredging surveys. Soundings shall be
continuous and ranges will be at no greater than 50 foot intervals with
actual soundings taken at least every 20 feet along each range line. Prior
sounding borders shall be the dredging boundaries on the east, west, and
south, with the northern sounding border being 800 feet north of the
baseline. The Government will make such computations as are necessary to
determine the final quantities of work performed or finally in place.
Unless waived by the COR in each specific case, quantity surveys made by
the Contractor shall be witnessed and approved by the COR. All surveys
shall be performed in accordance with the Class I Contract Payment Survey
as specified in the U.S. Army Corps of Engineers Hydrographic Surveying
Manual, EM 1110-2-1003, 31 October 1994.

b. All original field notes, computations, digital sounding data and other
records of the Contractor for the purposes of layout, original, progress,
and final surveys shall be furnished no later than two (2) working days
after completing surveys to the COR at the site of the work and shall be
used by the COR to the extent necessary in determining the proper amounts
of progress and final payments. A copy of the original notes, computation,
digital sounding data and records furnished to the COR shall be retained by
the Contractor.

c. "Prior" soundings are to be plotted by the Contractor and submitted
within five (5) working days after the prior soundings are completed and
prior to the start of dredging. "After" (final) soundings are to be
plotted by the Contractor and submitted within five (5) working days after
final soundings are completed. All soundings shall be plotted at a scale
of 1:50 and submitted on hard copy and digital format.

d. Format for digital sounding data: Any sounding data provided to the
Government shall be on 3.5 inch floppy disk in ASCII tabular format or
another format approved by the COR.

e. Verification: The Government may make checks as the work progresses to
verify lines and grades established by the Contractor and to determine the
conformance of the completed work as it progresses with the requirements of
the contract specifications and drawings. Such checking by the COR shall
not relieve the Contractor of his responsibility to perform all work in
accordance with the contract drawings and specifications and the lines and
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grades given therein.

f. Format and Survey Notes: The format in which survey notes are recorded
shall be approved by the COR prior to any survey work being performed.

1.21 TUG OPERATOR WAGES

The master of the vessel and any other member of the crew whose services
are subject to the authority, direction, and control of the master of the
vessel who performs primarily as an aid in the operation of the vessel as
means of transportation and does not perform more than twenty percent of
their time in work unrelated to transporting the vessel are deemed to be
seamen. The Davis-Beacon Act wage rates do not apply to seamen. However,
employees on floating equipment who are engaged in dredging operations are
not employed as seamen and would be subject to Davis-Bacon Act wage rates.

1.22 AS-BUILT DRAWINGS

a. Working As-Built Drawings. The Contractor shall revise and maintain
during the execution of the project two (2) sets of full-scale paper prints
by red-line process to show the as-built conditions. These working
as-built drawings shall be kept current and available for review on the
jobsite at all times. Changes from the contract drawings that are made in
the work or additional information that might be uncovered in the course of
construction shall be accurately, legibly, and neatly recorded and dated as
they occur by means of details and notes. All variations from the contract
drawings, for whatever reason, including those occasioned by modifications,
optional material and the required coordination between trades, shall be
indicated. These variations shall be shown in the same general detail
utilized in the contract drawings. The working as-built drawings will be
jointly reviewed for accuracy and completeness by the COR and the
Contractor prior to submission of each monthly pay estimate. If the
Contractor fails to maintain the working as-built drawings as specified
herein, the COR will deduct from the monthly progress payment an amount
representing the estimated cost of maintaining the working as-built
drawings.

b. Preliminary Submittal. Within 15 calendar days after completion of the
work, the Contractor shall prepare and deliver two (2) copies of the
working as-built drawings to the COR for review and approval. If upon
review, the working as-built drawings are found to contain errors and/or
omissions, they will be returned to the Contractor within 15 calendar days
for corrections. The Contractor shall complete the corrections and return
the working as-built drawings within 15 calendar days to the COR for
approval. The working as-built drawings will be reviewed within 15
calendar days. Upon approval, the working as-built drawings will be
returned to the Contractor for use in preparation of final as-built
drawings.

c. Final As-Built Drawing Submittal. Within 30 days after receipt of the
approved working as-built drawings and the Corps-provided digital contract
drawings in Microstation .DGN format, the Contractor shall prepare and make
the final submittal. This submittal shall consist of one set of completed
final as-built drawings in Microstation .DGN format on CD-ROM, one set (1)
of mylars, two (2) sets of blue line prints, and the approved working
as-built drawings. When final revisions have been completed, each drawing
shall show the wording, "RECORD DRAWING, AS-BUILT" signature block as
provided with the Microstation .DGN files. Revisions to each drawing shall
be noted and dated in the revision block.
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d. All paper prints and reproducible drawings shall become the property of
the Government upon final approval. Failure to submit final as-built
drawings and working as-built drawings as required herein shall be cause
for withholding any payment due the Contractor under this contract.
Approval and acceptance of final as-built drawings shall be accomplished
before final payment is made to the Contractor.

1.23 PERMITS AND RESPONSIBILITIES.

Contractor shall be responsible to obtain all permits/licenses required for
this project as required.

1.24 ACCESS ROADS, PARKING, STORAGE, AND CONSTRUCTION AREAS

a. Prior to any hauling or moving of heavy equipment onto the access roads,
parking, storage, and construction areas, the Contractor and COR shall make
a joint field inspection to determine the condition of the respective areas
to be used by him.

b. When work is completed to the point no further use of the access roads,
parking, storage, or construction areas is needed by the Contractor, he
shall make such permanent repairs as required to leave the access roads,
parking, storage, and construction areas in as good a condition as before
the work began. No separate payment will be made for the required repairs
and the cost thereof shall be included in the Contractor's bid prices.

c. The Contractor's activities shall in no way impede pedestrian or vehicle
access outside of the approved work limits. Public access and access for
government vehicles shall be maintained at all times along all public roads
and private drives. The Contractor shall provide a night emergency
telephone number (s) to the Fire and Police Departments, Illinois Department
of Environmental Management, and the National Park Service, Local Office so
that contact can be made easily in case of emergency.

d. The Contractor acknowledges that he has satisfied himself as to the
nature and location of the work, the general and local conditions,
particularly those bearing upon availability of transportation, disposal,
handling and storage of materials, availability of labor, water, electric
power, roads, and uncertainties of weather, lake levels, wave frequencies
or similar physical conditions at the site, the conformation and conditions
of the ground, the character of equipment and facilities needed prior to
and during prosecution of the Work and all other matters which can in any
way affect the Work or the cost thereof under this Contract.

The Contractor further acknowledges that he has satisfied himself as to the
character, quality, and quantity of surface and subsurface (including
underwater) materials to be encountered from inspecting the site and from
evaluating information derived from exploratory work. Any failure by the
Contractor to acquaint himself with all the available information will not
relieve the Contractor from responsibility for properly estimating the
difficulty or cost of successfully performing the Work.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Section --

01100-8



REPORT OF OPERATIONS—PIPELINE, DIPPER OR BUCKET DREDGES | REPORTS CONTROL SyMAo!
TNRU: T™0: mom: REPORT MO.
CHARACTER MAINTE. DATE OF PERIOD
OF REPORT et wone [ osw [ sars [ comumon [ aman
HAME AND TYPE ses PPELINE TUPPER Of BUCKET
. — w dra ik iw pd). cap.
DREDGE |#ORssrowse or OREDGE PUMP SUCTION PPE JEY CUTTER Of BUCKET PAOPULLION
WUMBER OF | OROGE HORE otHen 101 WORK | SHIFTS #EE Dav DATS PER WiEK
CAtW Mimaons MANT SCHEDULE
—— —
NAME ' AUTH WIDTH OEFIH OVERDEPTH
DIMENSIONS
PROJECT | ——
AND BAR | 1OCANON (inciude iation wumbers ) .
ARSOLUTE DEMSITY IN PLACE DENSITY vOIDS RANO
'CH‘:;C'“ GMS/hiter GMS e
GRAN MIE GECLOGICAL CLASSFICATION
M‘“l'll D.s. MM D MM Dse MM
— CONTRACT | reuwsit TOTaL NO. OF
{on paroGiNe [0 cormacton  [] wmeoiason | oavs o waion
ORDER WOlL WAl DOME
CHANNEL |AVIRASE | strOmt patooing APTER DREDGING MINHAUM | HIORE DREDGING AFTER DREDGING
CONDITION DEFTH SOUNDING
RIVER [ T Time MA NI MU M ThmE GAGE LOCATION
STAGE
WEATHER | rokear, clendy. rain, sneu, and fog) ViSIBHuTY WIND {marimum ielocity & direciion)
CONDITION il
e WORK PERFORMED DISTRIBUTION OF TIME
"M ] unn QUANTITY EFFECTIVE WORKING TIME HOURS | win.
{chargeable 19 tost of word)
AVERAGE WIDTH OF CUT FEET FUMPING OR DREDGING
TOTAL ADVANCE THIS PERIOD FEET PCT. OF EFFECTIVE RENTAL TIME | %[
TOTAL ADY. PREVIOUS TO THIS PERIOD | FEET BOOSYER (in line) Hn.  Mis.
TOTAL ADVANCE YO DATE FEET NON-EFFECTIVE WORKING TIME
FLOATING MPE: SHORE MPE, : fehargeable to cort of work)
TOTAL LENGTH OF DISCHARGE PIPE FEET HANDLING MIPE LINES
AVERAGE LIFT FEEY HANDLING ANCHOR LINES
AVERAGE PUMP SPEED R.P.M. CLEARING PUMP AND PIPE LINE
AVG. DREDGED PER PUMP. HR, GROSS|CU.YDS. CLEARING CUTTER OR SUCTION HEAD
SCOWS LOADED NUMBER| WAIING FOR SCOWS
AVERAGE LOAD PER SCOW {cu.vos.{ TO AND FROM WHARF OR ANCHORAGE

“GUBIC YARDS REMOVED

CHANGING LOCATION OF PLANT ON JOB

AMOUNT DREDGED THIS PERICD:
(1} GROSS (cempund ameunt)

LOSS DUE TO OPPOSING NATURAL ELEMENTS
LOSS DUE TO PASSING VESSELS

12} CREDITED (pay plers)

SHORE LINE AND SHORE WORK

AMOUNT PREVIOUSLY REPORTED:
{1) GROSS rrempuird amount)

WAITING FOR BOOSTER

MINOR OPER. REPAIRS (ruplein in remarky)

{2) CREDITED (pwy place)

WAITING FOR ATTENDANT PLANT

TOTAL AMQUNT DREDGED TO DATE:
(1} GROSS rrompund amount)

PREPARATION AND MAKING UP TOW

TRANSFERRING PLANT BETWEEN WORKS

{2) CREDITED (pay place}

LAY TUAE OFF SHIFT AND SATURDAYS

ATTENDANY PLANT

SUNDAYS AND HOLIDAYS

MEm NAME OR NUMBER

FIRE DRILL

MISCELLANEQUS  fexplain in remarhs)

TOTAL NON-EFFECTIVE WORKING TIME

PCT. OF NON-EFFECTIVE RENTAL TIME % | T AR

TOTAL EFFECTIVE AND NON-EFFECTIVE

{ehargeabls f!*ll! of werk)

PCT. OF TOTAL TIME IN PERIOD % §

) SRR T B

fust :h!}cg,vrnt !ﬁ af work) Sty b

MAJOR REPAIRS AND ALTERATIONS

CESSATION

COLLISIONS

MISCELLANBOUS  rriplein in remaris)

NUMBER Op | BY DHTICT PRRIOMNMEL

INSPECTIONS

CONTRALY
USE ONLY

CHANGE DEDER DR QLuM?  [) NO

5Y DIV & OCE MRSONNE

TOTAL LOST TIME

|

PERCENTAGE OF TOTAL TIME |

0O ves
(If “VES", explain under remarks on bach)

TOTAL TIME IN PERIOD

4267

MEMACES $n0 FOM 20 (Cocis ), 1 MAR 5D, AND mlom 0 (Cowtt ).

B oiakd AT MWAMSLU ABE Fllkrd i

SRR 2 dnA

fSignature and Remarks

aramized am viiavis aide )



SUMMARY OF COSTS

ITEMS

i
DIRECT PLANT OPIRATING COITS ! v D

UNIFORM DAILY RATE BASIS (Te be complsied wies Mulnﬁq Statns and Culplniu reports.)

CHARGES: DAYS AT §
adjusted to exclude plant increment coul. )

PER DAV (lmu 19, ENG Form 22 (Cests)—

ACTUAL PLANT COSTS (Te br compleivd when mbmitting Annui repart, )

PAYROLLS (gren)......... :
SUBSISTENCE & QUARTERS OR PER DIEM l MILEAGE .......

FURL BARRELS AT §

LUBRICANTS s

PLANT OWNERSHIP COSTS (w1 computed below)
INSURANCE .. s
ATTENDANT PLANT it P OUU P

.
™m
»
h
!
H
H
H
:
:
i
'
:
:
!
!
!
!
:
:
:
H
H
!
i
:
:
:
i
!
1
:
:
:
:
:
:
!
i
H
:
:
:
:
:
H
'
;
H
:
:
!
!
H
:
:
:
H
H
H
H
H
H
;
!
:
:
A [0 48 [0 0 148 148

(U~ [

MISCELLANEOUS ... e eaeiaseastewsvemeeeiasssesvemeoene

SUBTOTAL—UNIFORM DAILY RATE OR ACTUAL COSTS
SUBTOTAL-— MLANT UNIT COST § PER

SHORE WORK
SUSTOTAL-—SHORE WORK COSYS _________

| SUSTOTAL —SHORE WORK UNIT COSTS § PER CUBIC YARD.

OTHIR COITS .
SURVEYS o ieerececesereeecsessasssseanesssasenanaes eeeeeeeeevaeaaeaaen

INSPECTION AND SUPERVISION
OVERHEAD .. rrenes
OTHER INDIRECT COSTS o iioiieioeeuesnmcmmcemebeem e e e amaaeemmaassmnaennoma

SUBTOTAL —OTHER UNIT COST § PER CUMC YARD.

SUBTOTAL—OTHER COSTS . ... e anr e bennn s reees S

SRAND TOTAL—ALL UNIT COSTS § PER CUBIC YARD.

GRAMD TOTAL=ALL COBTE oo eoeeeeeeeeeaeaienae oo e e e er e emmnnne

OPERATING SUPPLIES ANNUAL REPORT DATA
o, DITIES CONSUMED INVENTORY (compleie when submitiing Annial repert}
UNIT | QUANTITY | QUANTITY VALVE COST PER RENTAL MINUTE per
FUEL (eif) s {Bassd on istal sperating cort}. . ... $ min.
TOTAL COST OF PLANT
I.UI?I(E’AN‘I oa (End of E.Y. reperting ptrnl) ...... $
add BOOK VALUE
LUBRICANY s (End of F.Y. reporting period) . .. ... $
(grease) BALANCE IN PLANT ACCOUNT
WATER SaL (End of E.Y. reporting peviod) ... .. $
PLANT OWNERSHIP COSTS
{Actual for F.Y. reporting period }:
DEPRECIATION. - L)
REPAIRS ( Adjusied) $
CESSATION OF WORK _ .. _ooevemrrmcmcecces $
SUBSISTENCE SUPPLIES . oo, SMALL TOOLS, BTC._____ L
MISCELLANEOUS SUPPLIES ... ... .........
TOTAL............ $ FOTAL ..ooooeeeeeeerrrreeneaeaens $
REMARKS

SUBMITTED BY { Nawve, title. and signature )

RECOMMENDED BY [ Nawre. title. and signa-
ture)

APPROVED BY (Name, title, and signature)




WAUKEGAN DREDGING 2002 DACW27-02-B-0009

SECTION 01270

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.

1 LUMP SUM PAYMENT ITEMS

Payment items for the performing and completing work of this contract for
which contract lump sum payments will be made are listed in the BIDDING
SCHEDULE and described below. All costs for items of work, which are not
specifically mentioned to be included in a particular lump sum or unit
price payment item, shall be included in the listed lump sum item most
closely associated with the work involved. The lump sum price and payment
made for each item listed shall constitute full compensation for design,
furnishing all plant, labor, materials, equipment, and any associated
Contractor quality control, environmental protection, meeting safety
requirements, tests and reports, and all work required for which separate
payment is not otherwise provided.

1.1 Mobilization and Demobilization (Bid Item 0001)

L1.101 Payment

Payment at the applicable lump sum price shall include all costs for
mobilization and demobilization of all the Contractor's plant and
equipment. Payment for this item shall also include payment for all items
required for the Temporary Field Office, Project Sign and Safety Sign as
described in Section 01580. Payment constitutes full compensation for all
plant, labor, equipment, and incidentals associated with mobilization and
demobilization.

.1.1.2 Unit of Measurement

Unit of measure: lump sum (LS)

1.2 Performance and Payment Bonds (Bid Item 0003)

.1.2.1 Payment

Payment at the applicable lump sum price shall include costs for obtaining
Performance and Payment Bonds required to complete this work. The
Government will pay either the actual cost of the Performance and Payment
Bonds or the Contractor's bid price, whichever is less.

.1.2.2 Measurement

Unit of Measure: lump sum (LS)

.1.3 As-built Drawings (Bid Items 0004)
.1.3.1 Unit of Measurement: Lump Sum (LS)

.1.3.2 Payment

Payment will be made to include, but not limited to, all work associated with
revising and maintaining working as-built drawings, and submitting
preliminary and final as-built drawings. See SECTION 01100 for further
information.
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1

1

1

1

.2 UNIT PRICE PAYMENT ITEMS

Payment items for the performance and completion of work in this contract
on which the contract unit price payments will be made are listed in the
BIDDING SCHEDULE and described below. The unit price and payment made for
each item listed shall constitute full compensation for furnishing all
plant, labor, materials, equipment, design, and any associated Contractor
quality control, environmental protection, meeting safety requirements,
tests and reports, required for each of the unit price items.

2.1 Maintenance Dredging and Disposal (Bid Item 0002)

.2.1.1 Payment

Payment for all plant, labor, equipment, surveying and incidentals
associated with Required and Allowable Dredging and Disposal, will be made
at the contract unit price for Bid Items No. 0002AA and OOO02BB, Maintenance
Dredging.

.2.1.2 Unit of Measure

Unit of Measure: Cubic Yards (CY) See Specifications Section 02482 1.5.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Section --
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PART 1

1.1

SECTION 01330

SUBMITTAL PROCEDURES
GENERAL

SUBMITTAL IDENTIFICATION (SD)

Submittals required are identified by SD numbers and titles as follows:

SD-0

SD-0

SD-0

1 Preconstruction Submittals

Certificates of insurance.
Surety bonds.

List of proposed subcontractors.
List of proposed products.
Construction Progress Schedule.
Submittal schedule.

Schedule of values.

Health and safety plan.

Work plan.

Quality control plan.
Environmental protection plan.

2 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in
producing the product and as aids to the contractor for integrating the
product or system into the project.

Drawings prepared by or for the contractor to show how multiple systems
and interdisciplinary work will be coordinated.

6 Test Reports

Report signed by authorized official of testing laboratory that a
material, product or system identical to the material, product or
system to be provided has been tested in accord with specified
requirements. (Testing must have been within three years of date of
contract award for the project.)

Report which includes findings of a test required to be performed by
the contractor on an actual portion of the work or prototype prepared
for the project before shipment to job site.

Report which includes finding of a test made at the job site or on
sample taken from the job site, on portion of work during or after
installation.

Investigation reports

Daily checklists

Final acceptance test and operational test procedure

SD-10 Operation and Maintenance Data
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1

Data intended to be incorporated in operations and maintenance manuals.

.2 SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

2.1 Government Approved

Government approval is required for extensions of design, critical
materials, deviations, equipment whose compatibility with the entire system
must be checked, and other items as designated by the Contracting Officer.
Within the terms of the Contract Clause entitled "Specifications and
Drawings for Construction," they are considered to be "shop drawings."

2.2 Information Only

All submittals not requiring Government approval will be for information
only. They are not considered to be "shop drawings" within the terms of
the Contract Clause referred to above.

.3 APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as
a complete check, but will indicate only that the general method of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any
error which may exist, as the Contractor under the Contractor Quality
Control (CQC) requirements of this contract is responsible for dimensions,
the design of adequate connections and details, and the satisfactory
construction of all work. After submittals have been approved by the
Contracting Officer, no resubmittal for the purpose of substituting
materials or equipment will be considered unless accompanied by an
explanation of why a substitution is necessary.

.4 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting
Officer and promptly furnish a corrected submittal in the form and number
of copies specified for the initial submittal. If the Contractor considers
any correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract Clause "Changes" shall
be given promptly to the Contracting Officer.

.5 WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approvals have not been obtained.

.6 GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting Officer may request submittals in addition to those
specified when deemed necessary to adequately describe the work covered in
the respective sections. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract regquirements. Prior to
submittal, all items shall be checked and approved by the Contractor's
Quality Control (CQC) System Manager and each item shall be stamped,
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1.

signed, and dated by the CQC System Manager indicating action taken.
Proposed deviations from the contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's,
manufacturer's, or fabricator's drawings; descriptive literature including
(but not limited to) catalog cuts, diagrams, operating charts or curves;
test reports; test cylinders; samples; O&M manuals (including parts list);
certifications; warranties; and other such required submittals. Submittals
requiring Government approval shall be scheduled and made prior to the
acquisition of the material or equipment covered thereby. Samples
remaining upon completion of the work shall be picked up and disposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
compliance with existing laws and regulations. Six (6) copies of each
submittal shall be sent to the following address: US ARMY CORPS OF
ENGINEERS, NORTHBROOK AREA OFFICE, 666 DUNDEE RD, SUITE 1605, NORTHBROOK,
IL 60062.

.7 SUBMITTAL REGISTER

At the end of this section is a submittal one set of ENG FORM 4288 showing
items of equipment and materials for which submittals are required by the
specifications; this list may not be all inclusive and additional
submittals may be required. The Contractor shall maintain a submittal
register for the project.

.8 SCHEDULING

Submittals covering component items forming a system or items that are
interrelated shall be scheduled to be coordinated and submitted
concurrently. Certifications to be submitted with the pertinent drawings
shall be so scheduled. Adequate time (a minimum of 30 calendar days
exclusive of mailing time) shall be allowed and shown on the register for
review and approval. No delay damages or time extensions will be allowed
for time lost in late submittals.

.9 TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall
be used for submitting both Government approved and information only
submittals in accordance with the instructions on the reverse side of the
form. These forms will be furnished to the Contractor. This form shall be
properly completed by filling out all the heading blank spaces and
identifying each item submitted. Special care shall be exercised to ensure
proper listing of the specification paragraph and/or sheet number of the
contract drawings pertinent to the data submitted for each item.

.10 SUBMITTAL PROCEDURES

Submittals shall be made as follows:

.10.1 Deviations

For submittals which include proposed deviations requested by the
Contractor, the column "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in writing the reason for any deviations and
annotate such deviations on the submittal. The Government reserves the
right to rescind inadvertent approval of submittals containing unnoted
deviations.

11 CONTROL OF SUBMITTALS
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The Contractor shall carefully control his procurement operations to ensure
that each individual submittal is made on or before the Contractor
scheduled submittal date shown on the approved "Submittal Register."

1.12 GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the
submittals will be identified as having received approval by being so
stamped and dated. 4 copies of the submittal will be retained by the
Contracting Officer and 2 copies of the submittal will be returned to the
Contractor.

1.13 INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submittals.

The Government reserves the right to require the Contractor to resubmit any
item found not to comply with the contract. This does not relieve the
Contractor from the obligation to furnish material conforming to the plans
and specifications; will not prevent the Contracting Officer from requiring
removal and replacement of nonconforming material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish samples
for testing by the Government laboratory or for check testing by the
Government in those instances where the technical specifications so
prescribe.

1.14 STAMPS

Stamps used by the Contractor on the submittal data to certify that the
submittal meets contract requirements shall be similar to the following:
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CONTRACTOR
(Firm Name)
Approved

\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ Approved with corrections as noted on submittal data and/or \
| attached sheets(s).
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \

SIGNATURE:

TITLE:

DATE:

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Section --

01330-5



CONTRACT NO.

SUBMITTAL REGISTER DACW27-02-B-0009

TITLE AND LOCATION CONTRACTOR
WAUKEGAN DREDGING 2002
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
00700 |SD-01 Preconstruction Submittals
Drug Free Workplace G SO
Accident Prevention Plan & G SO
Activity Hazard Analysis
Construction Schedule G ED
01410 |SD-01 Preconstruction Submittals
ENVIRONMENTAL G ED
PROTECTION PLAN
02482 |SD-06 Test Reports
Daily Report of Dredging
Operations:
SD-02 Shop Drawings
Prior, after and quantity surveys: G CO
02483 |SD-02 Shop Drawings
Prior, after and quantity surveys: G CO

SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 1 OF 1 PAGES



TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR DATE

MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)

TRANSMITTAL NO.

SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)

TO: FROM:

CONTRACT NO.

CHECK ONE:
[C]JTHIS IS A NEW TRANSMITTAL
[JTHIS IS A RESUBMITTAL OF

TRANSMITTAL
SPECIFICATION SEC. NO. (Cover only one section with each PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS FOR
transmittal) FIo[CJcov'T[CJAPPROVAL
ITEM DESCRIPTION OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOC NT CONTRACTOR (See CE
DRAWING OR COPIES SPEC. DRAWING USE CODE instruction USE
BROCHURE NO. PARA. NO. SHEET NO. no. 6) CODE
(See Instruction no. 8)
a b. C. d. e. f. g. h. i
REMARKS | certify that the above submitted items have been reviewed in

detail and are correct and in strict conformance with the contract
drawings and specifications except as other wise stated

NAME AND SIGNATURE OF CONTRACTOR

SECTION Il - APPROVAL ACTION

ENCLOSURES RETURNED (List by Item No.)

NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY

DATE

ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. SHEET OF




Instructions

1. Section | will be initiated by the contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for “Transmittal
No.”. This number, in addition to the contract number, will form a serial number for
identifying each submittal. For new submittals or resubmittals mark the appropriate box; in
resubmittals, insert transmittal number of last submission as well as the new submittal
number.

3. The “Item No.” will be the same “ltem No.” as indicated on ENG FORM 4288-R for each
entry on this form.

5. Separate transmittal form will be used for submittals under separate section of the
specifications.

6. a check shall be placed in the “Variation” column when a submittal is not in accordance with
the plans and specifications—also, a written statement to that effect shall be included in the
space provided for “Remarks.

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer’s Certificate of Compliance is transmitted,
indicate “Sample” or “Certificate” in column ¢, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated
below in space provided in Section | column i to each item submitted. In addition they will
ensure enclosures are indicated and attached to the form prior to return to the contractor.
The Contractor will assign action codes as indicated below in Section I, column g. to each
item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A — Approved as submitted.

B — Approved, except as noted on drawings.

C — Approved, except as noted on drawings. Refer to attached sheet resubmission required.

D — Will be returned by separate correspondence.

E — Disapproved (See attached).

F — Receipt acknowledged.

FX — Receipt acknowledged, does not comply as noted with contract requirements.

G — Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of

the contract plans and specifications.

(Reverse of ENG form 4025-R)
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SECTION 01410

ENVIRONMENTAL PROTECTION

PART 1 GENERAL

1.

1 SCOPE

This section covers prevention of environmental pollution and damage as the
result of construction operations under this contract, and for those
measures set forth in other Technical Provisions of these specifications.
For the purpose of this specification, environmental pollution and damage
is defined as the presence of chemical, physical, or biological elements or
agents which adversely affect human health or welfare; unfavorably alter
ecological balances of importance to human life; affect other species of
importance to man; or degrade the utility of the environment for aesthetic,
cultural and/or historical purposes. The control of environmental
pollution and damage requires consideration of air, water, and land, and
includes management of visual aesthetics, noise, solid waste, radiant
energy and radioactive materials, as well as other pollutants.

.2 ENVIRONMENTAL PROTECTION

The contractor shall comply with all requirements under the terms and
conditions set out in the Section 401 Water Quality Certification, Clean
Water Act. The Corps of Engineers has obtained the aforementioned
certification from the Illinois Environmental Protection Agency (IEPA).
The contractor shall ensure that dredging operation does not cause:

a. Violation of applicable water quality standards of the Illinois
Pollution Control board, Title 35, Subtitle C: Water Pollution Rules and
Regulations;

b. Water Pollution as defined and prohibited by the Illinois Environmental
Protection Act.

.3 PAYMENT

No separate payment or direct payment will be made for the cost of the work
covered under this section, and such work will be considered as a
subsidiary obligation of the Contractor.

.4 SUBMITTALS

The Contractor shall submit an environmental protection plan in accordance
with provisions as herein specified and Section 01330 "Submittal
Procedures", for review and acceptance by the Contracting Officer.

SD-01 Preconstruction Submittals

ENVIRONMENTAL PROTECTION PLAN;G,ED

The contractor may not begin work on the project site until the Environmental
Protection Plan has been approved by the Government. The plan shall also
include but not be limited to the following:

A. A list of Federal, State and local laws, regulations, and permits
concerning environmental protection, pollution control and abatement that
are applicable to the Contractor's proposed operations and the requirements
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imposed by those laws, regulations and permits.

B. Methods for protection of features to be preserved within authorized
work areas. The Contractor shall prepare a listing of methods to protect
resources needing protection, i.e., trees, shrubs, vines, grasses and
ground cover, landscape features, air and water quality, fish and wildlife,
soil, historical, archaeological and cultural resources.

C. Procedures to be implemented to provide the required environmental
protection and to comply with the applicable laws and regulations. The
Contractor shall set out the procedures to be followed to correct pollution
of the environment due to accident, natural causes or failure to follow the
procedures set out in accordance with the environmental protection plan.

D. For debris disposal, the Contractor shall provide the permit or license
number for the approved disposal site and all waste transporters to be used
for the project. The approved debris disposal site must be in compliance
with RCRA and all other applicable environmental laws and regulations.

E. For solid waste disposal, the Contractor shall provide appropriate
disposal containers and shall arrange for periodic pick-up and disposal by
a licensed hauler. The Contractor shall provide a schedule for solid waste
disposal in the Environmental Protection Plan.

F. Drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles of excess or spoil
materials.

G. Environmental monitoring plans for the job site, including land, water,
air, and noise monitoring.

H. Work site and access roads traffic control plan will be prepared by the
contractor and submitted for approval to the Contracting Officer prior to
construction.

I. The plan shall include an erosion control plan.

J. Work area plan showing the proposed activity in each portion of the area
and identifying the areas of limited use or non-use. Plan should include
measures for marking the limits of use areas.

1.5 SUBCONTRACTORS

Assurance of compliance with this section by subcontractors will be the
responsibility of the Contractor.

1.6 NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any
observed noncompliance with the aforementioned Federal, State or local laws
or regulations, permits and other elements of the Contractor's
environmental protection plan. The Contractor shall, after receipt of such
notice, inform the Contracting Officer of proposed corrective action and
take such action as may be approved. If the Contractor fails to comply
promptly, the Contracting Officer may issue an order stopping all or part
of the work until satisfactory corrective action has been taken. No time
extensions shall be granted or costs or damages allowed to the Contractor
for any such suspension. The Contractor shall report to the COR any
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significant release of chemical material, waste, or fuel that may adversely
affect the environment. Accidental release of material above regulatory
limits shall be reported to the proper governing agencies.

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION
3.1 PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those
affected outside the limits of permanent work under this contract shall be
protected during the entire period of this contract. The Contractor shall
confine his activities to areas defined by the drawings and specifications.
Environmental protection shall be as stated in the following subparagraphs.

3.1.1 Protection of Land Resources.

Prior to the beginning of any construction, the Contractor shall identify
all land resources to be preserved within the Contractor's work area. The
Contractor shall not remove, cut, deface, injure, or destroy land resources
including trees, shrubs, vines, grasses, top soil, and land forms without
special permission from the Contracting Officer. ©No ropes, cables, or guys
shall be fastened to or attached to any trees for anchorage unless
specifically authorized. Where such special emergency use is permitted,
the Contractor shall provide effective protection for land and vegetation
resources at all times as defined in the following subparagraphs.

3.1.1.1 Work Area Limits.

Prior to any construction the Contractor shall mark the areas that are not
required to accomplish all work to be performed under this contract.
Isolated areas within the general work area that are to be saved and
protected shall also be marked or fenced. Where construction operations are
to be conducted during darkness, the markers shall be visible. The
Contractor shall convey to his personnel the purpose of marking and/or
protection of all necessary objects.

3.1.1.2 Protection of Landscape.
Trees, shrubs, vines, grasses, land-forms and other landscape features
indicated and defined on the drawings to be preserved shall be clearly
identified by marking, fencing, or wrapping with boards, or any other
approved techniques.

3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils.
Earthwork brought to final grade shall be finished as indicated and
specified. Side slopes and back slopes shall be protected as soon as
practicable upon completion of rough grading. All earthwork shall be
planned and conducted to minimize the duration of exposure of unprotected
soils.

3.1.1.4 Temporary Protection of Disturbed Areas.

Such methods as necessary shall be utilized to effectively prevent erosion
and control sedimentation, including but not limited to the following:

a. Retardation and Control of Runoff. Runoff from the construction
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site shall be controlled by construction of diversion ditches, benches,
and berms to retard and divert runoff to protected drainage courses,
and any measures required by area-wide plans approved under paragraph
208 of the Clean Water Act.

b. Sediment Basins. Sediment from construction areas shall be trapped
in temporary or permanent sediment basin(s) if deemed necessary. The
basins shall accommodate the runoff of a local design year storm.
After each storm the basins shall be pumped dry and accumulated
sediment shall be removed as necessary to maintain basin effectiveness.
Overflow shall be controlled by paved weir or by vertical overflow
pipe, draining from the surface. The collected topsoil shall be reused
for topsoil on the construction site. The Contractor shall institute
effluent quality monitoring programs as required by state and local
environmental agencies.

3.1.1.5 Erosion and Sedimentation Control Devices.

The Contractor shall construct or install all temporary and permanent
erosion and sedimentation control features that are indicated and approved
in the soil erosion control provisions of the Contractor's Environmental
Protection Plan. Temporary erosion and sediment control measures such as
berms, dikes, drains, silt fences, sedimentation basins, grassing and
mulching shall be maintained until permanent drainage and erosion control
facilities are completed and operative. All construction areas shall be
seeded as soon as possible following construction. The Indiana Handbook for
Erosion Control, Standards and Specifications for Soil Erosion and
Sedimentation Control manual contains acceptable measures.

3.1.1.6 Protection against erosion and sedimentation.

Temporary Excavations and Embankments for plant and/or work areas shall be
controlled to protect adjacent areas from erosion and sedimentation.

3.1.1.7 Disposal of Solid and Demolition Wastes.

Solid wastes (excluding clearing debris) shall be placed in containers
which are emptied on a regular schedule. All handling and disposal shall
be conducted to prevent contamination of Government Property. The
Contractor shall transport all solid waste off Government property and
dispose of it in compliance with Federal, State, and Local regulations at
the approved disposal site.

3.1.1.8 Disposal of Chemical Waste.
Chemical waste shall be stored in corrosion resistant containers, removed
from the work area and disposed of in accordance with Federal, State and
Local regulations.

3.1.1.9 Disposal of Discarded Materials.
Discarded materials other than those that can be included in the solid
waste category will be handled as directed by the Contracting Officer.

3.1.2 Preservation and Recovery of Historical, Archaeological and Cultural
Resources.

Existing historical, archaeological and cultural resources within the
Contractor's work area will be so designated by the Contracting Officer and
precautions taken to preserve all such resources as they existed at the
time they were pointed out to the Contractor. The Contractor shall install
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all protection for these resources so designated on the drawings and shall
be responsible for their preservation during this contract. If during
construction activities the Contractor observes unusual items that might
have historical or archaeological value, such observations shall be
reported as soon as practicable to the Contracting Officer.

3.1.3 Protection of Water Resources.

The Contractor shall keep construction activities under surveillance,
management and control to avoid pollution of surface and ground waters.
Special management techniques as set out below shall be implemented to
control water pollution by the listed construction activities that are
included in this contract.

3.1.3.1 Monitoring of Water Areas Affected by Construction Activities.

The Contractor shall monitor all water areas affected by construction
activities. The Contractor shall also have absorbents on board the vessel
as a countermeasure for spills. The absorbents shall include oil specific
absorbents on the water and normal liquid absorbents for spills on the ship.

3.1.4 Protection of Fish and Wildlife Resources.

The Contractor shall keep construction activities under surveillance,
management and control to minimize interference with, disturbance to and
damage of fish and wildlife.

3.1.5 Protection of Air Resources.

The Contractor shall keep construction activities under surveillance,
management and control to minimize pollution of air resources. All
activities, equipment, processes, and work operated or performed by the
Contractor in accomplishing the specified construction shall be in strict
accordance with the State of Indiana and all Federal emission and
performance laws and standards. Ambient Air Quality Standards set by the
Environmental Protection Agency shall be maintained for these construction
operations and activities specified in this section. Special management
techniques as set out below shall be implemented to control air pollution
by the construction activities that are included in the contract.

3.1.5.1 Particulates.

Dust particles, aerosols, and gaseous byproducts from all construction
activities, processing and preparation of materials, such as from asphaltic
batch plants, shall be controlled at all times, including weekends,
holidays and hours when work is not in progress. The Contractor shall
maintain all excavations, stockpiles, haul roads, permanent and temporary
access roads, plant sites, spoil areas, borrow areas, and all other work
areas within or outside the project boundaries free from particulates which
would cause the air pollution standards mentioned in paragraph 3.1.5 above
to be exceeded or which would cause a hazard or a nuisance. Sprinkling,
baghouse, scrubbers, electrostatic precipitators or other methods will be
permitted to control particulates in the work area. Sprinkling, to be
efficient, must be repeated at such intervals as to keep the disturbed area
damp at all times. The Contractor must have sufficient competent equipment
available to accomplish this task. Particulate control shall be performed
as the work proceeds and whenever a particulate nuisance or hazard occurs.

3.1.5.2 Hydrocarbons and Carbon Monoxide.
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Hydrocarbons and carbon monoxide emissions from equipment shall be
controlled to Federal and State allowable limits at all times.

3.1.5.3 Odors.

Odors shall be controlled at all times for all construction activities,
processing and preparation of materials.

3.1.5.4 Monitoring of air quality shall be the responsibility of the
Contractor.

The Contractor shall monitor all air areas affected by the construction
activities.

3.1.0 Protection of Sound Intrusions.

The Contractor shall keep construction activities under surveillance and
control to minimize damage to the environment by noise. The Contractor
shall use methods and devices to control noise emitted by equipment.

3.2 POST CONSTRUCTION CLEAN UP

The Contractor shall clean up the area(s) used for construction. This shall
involve the removal of all temporary facilities such as, but not limited
to, haul roads, work areas, structures, stock piles of excess waste
materials, or any other vestiges of construction within the work, access,
or storage areas.

3.3 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed
during construction operations outside the limits of the approved work
areas. Such restoration shall be in accordance with the plan submitted for
approval by the Contracting Officer. This work will be accomplished at the
Contractor's expense.

3.4 MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed facilities and portable
pollution control devices for the duration of the contract or for that
length of time construction activities create the particular pollutant.

3.5 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

The Contractor shall train his personnel in all phases of environmental
protection. The training shall include methods of detecting and avoiding
pollution, familiarization with pollution standards, both statutory and
contractual, and installation and care of facilities (vegetative covers,
and instruments required for monitoring purposes) to ensure adequate and
continuous environmental pollution control.

3.6 QUALITY CONTROL

The Contractor shall establish and maintain quality control for
environmental protection of all items set forth herein. The Contractor
shall record on daily reports any problems in complying with laws,
regulations, ordinances, and corrective action taken in accordance with
Section 01451 "CONTRACTOR QUALITY CONTROL".

01410-6



WAUKEGAN DREDGING 2002 DACW27-02-B-0009

-— End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL

1.

1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1988) Evaluation of Agencies Engaged in
the Testing and/or Inspection of Soil and
Rock as Used in Engineering Design and
Construction

.2 MEASUREMENT AND PAYMENT

Separate or direct payment will not be made for providing and maintaining
an effective quality control program, and all costs associated therewith
shall be included in the applicable unit prices or lump sum prices
contained in the Bidding Schedule.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.

1 GENERAL

The Contractor is responsible for quality control and shall establish and
maintain an effective quality control system in compliance with the
Contract Clause entitled "Inspection of Construction." The quality control
system shall consist of plans, procedures, and organization necessary to
produce an end product that complies with the contract requirements. The
system shall cover all construction operations, both on-site and off-site,
and shall be keyed to the proposed construction sequence.

.2 QUALITY CONTROL PLAN

2.1 General

The Contractor shall furnish for review by the Government, not later than
fifteen (15) days after receipt of notice to proceed, the Contractor
Quality Control (CQC) Plan proposed to implement the requirements of the
Contract Clause entitled "Inspection of Construction." The plan shall
identify personnel, procedures, control, instructions, test, records, and
forms to be used. The Government will consider an interim plan for the
first fifteen-(15) days of operation. Construction will be permitted to
begin only after acceptance of the CQC Plan or acceptance of an interim
plan applicable to the particular feature of work to be started. Work
outside of the features of work included in an accepted interim plan will
not be permitted to begin until acceptance of a CQC Plan or another interim
plan containing the additional features of work to be started.
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3

3

2.2 Content of the CQC Plan

The CQC plan shall include, as a minimum, the following to cover all
construction operations, both on-site and off-site, including work by
subcontractors, fabricators, suppliers and purchasing agents:

a. A description of the quality control organization, including a chart
showing lines of authority and acknowledgment that the CQC staff shall
implement the three phase control system for all aspects of the work
specified. The staff shall include a CQC system manager who shall report
to the project manager or someone higher in the Contractor's organization.
Project manager in this context shall mean the individual with
responsibility for the overall management of the project including quality
and production.

b. The name, qualifications (in resume format), duties, responsibilities,
and authorities of each person assigned a CQC function.

c. A copy of the letter to the CQC System Manager signed by an authorized
official of the firm which describes the responsibilities and delegates
sufficient authorities to adequately perform the functions of the CQC
System Manager including authority to stop work which is not in compliance
with the contract. The CQC System Manager shall issue letters of direction
to all other various quality control representatives outlining duties,
authorities and responsibilities. Copies of these letters will also be
furnished to the Contracting Officer in the Quality Control Plan.

d. Procedures for scheduling, reviewing, certifying, and managing
submittals, including those of subcontractors, off-site fabricators,
suppliers and purchasing agents. These procedures shall be in accordance
with Section 01330, SUBMITTAL PROCEDURES.

e. Control, verification and acceptance testing procedures for each
specific test to include the test name, specification paragraph requiring
test, feature of work to be tested, test frequency, and person responsible
for each test. The Contracting Officer will approve laboratory facilities
in accordance with paragraph 3.7, TESTS.

f. Procedures for tracking preparatory, initial, and follow-up control
phases and control, verification, and acceptance tests including
documentation.

g. Procedures for tracking construction deficiencies from identification
through acceptable corrective action. These procedures will establish
verification that identified deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. A list of the definable features of work. A definable feature of work
is a task that is separate and distinct from other tasks and has separate
control requirements. Different trades or disciplines could identify it,
or it could be work by the same trade in a different environment. Although
each section of the specifications may generally be considered as a
definable feature of work, there is frequently more than one definable
feature under a particular section. This list will be agreed upon during
the coordination meeting.

2.3 Acceptance of Plan

01451-2



WAUKEGAN DREDGING 2002 DACW27-02-B-0009

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on
satisfactory performance during the construction. The Government reserves
the right to require the Contractor to make changes in his CQC plan and
operations including removal of personnel, as necessary, to obtain the
quality specified.

3.2.4 Notification of Changes

After acceptance of the CQC plan, the Contractor shall notify the
Contracting Officer in writing a minimum of seven calendar days prior to
any proposed change. Proposed changes are subject to acceptance by the
Contracting Officer.

3.3 COORDINATION MEETING

After the Pre-construction Conference, before start of construction, and
prior to acceptance by the Government of the Quality Control Plan, the
Contractor shall meet with the Contracting Officer and discuss the
Contractor's quality control system. During the meeting, a mutual
understanding of the system details shall be developed, including the forms
for recording the CQC operations, control activities, testing,
administration of the system for both on-site and off-site work, and the
interrelationship of Contractor's Management and control with the
Government's Quality Assurance. Minutes of the meeting shall be prepared
by the Contracting Officer and signed by both the Contractor and the
Contracting Officer. The minutes shall become a part of the contract file.
There may be occasions when subsequent conferences will be called by either
party to reconfirm mutual understandings and/or address deficiencies in the
CQC system or procedures which may require corrective action by the
Contractor.

3.4 QUALITY CONTROL ORGANIZATION
3.4.1 CQC System Manager

The Contractor shall identify an individual within his organization at the
site of the work who shall be responsible for overall management of CQC and
have the authority to act in all CQC matters for the Contractor. This CQC
System Manager shall be on the site at all times during construction and
will be employed by the Contractor, except as noted in the following. An
alternate for the CQC System Manager will be identified in the plan to

serve in the event of the system manager's absence. Period of absence may
not exceed two (2) weeks at any one time, and not more than thirty (30)
workdays during a calendar year without designating a new CQC manager. The

requirements for the alternate will be the same as for the designated CQC
manager.

3.4.2 CQC Organizational Staffing
The Contractor shall provide a CQC staff that shall be at the site of work
at all times during progress, with complete authority to take any action
necessary to ensure compliance with the contract.

3.4.2.1 CQC Staff
Following are the minimum requirements for the CQC staff. These minimum

requirements will not necessarily assure an adequate staff to meet the CQC
requirements at all times during construction. The actual strength of the
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CQC staff may vary during any specific work period to cover the needs of
the work period. When necessary for a proper CQC organization, the
Contractor will add additional staff at no cost to the Government. This
listing of minimum staff in no way relieves the Contractor of meeting the
basic requirements of quality construction in accordance with contract
requirements. All CQC staff members shall be subject to acceptance by the
Contracting Officer.

3.4.2.2 CQC System Manager
The CQC system manager shall be an experienced construction person with a
minimum of three (3) years experience in related work. The CQC system
manager shall be assigned as system manager and shall have no other duties
in addition to quality control.

3.4.2.3 Supplemental Personnel

A staff shall be maintained under the direction of the CQC system manager

to perform all QC activities. The staff must be of sufficient size to
ensure adequate QC coverage of all work phases, work shifts, and work crews
involved in the construction. These personnel may perform other duties,

but must be fully qualified by experience and technical training to perform
their assigned QC responsibilities and must be allowed sufficient time to
carry out these responsibilities. The QC plan will clearly state the duties
and responsibilities of each staff member.

3.4.3 Organizational Changes

The Contractor shall obtain Contracting Officer's acceptance before
replacing any member of the CQC staff. Requests shall include the names,
qualifications, duties, and responsibilities of each proposed replacement.

3.4.4 Construction Quality Management for Contractors.

The CQC system manager is required to have a current certificate of
completion for the Corps of Engineers course, "Construction Quality
Management for Contractors". If the CQOC manager does not have a current
training certificate, then he/she will be required to obtain the training
within 60 days of the contract "Notice to Proceed". The training will take
about 16 hours to complete. This course will be offered at the U.S. Army
Corps of Engineers, Chicago District Office, 111 N. Canal Street, Suite
600, Chicago, Illinois. It is the Contractor's responsibility to arrange a
time with the Construction/Operation Division for the training. Point of
contact for arranging this training will be Leon Turner at (312)353-6400
X4006 or Dick Albert at (312)353-6400 X4004.

3.5 SUBMITTALS

Submittals shall be as specified in Section 01330 SUBMITTAL PROCEDURES.
The CQC organization shall be responsible for certifying that all
submittals are in compliance with the contract requirements.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
complies with the requirements of the contract. The controls shall be
adequate to cover all construction operations, including both on-site and
off-site fabrication, and will be keyed to the proposed construction
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sequence. The controls shall include at least three phases of control to
be conducted by the CQC system manager for all definable features of work,
as follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable
feature of work and shall include:

a. A review of each paragraph of applicable specifications.
b. A review of the contract plans.

c. A check to assure that all materials and/or equipment have been tested,
submitted, and approved.

d. A check to assure that provisions have been made to provide required
control inspection and testing.

e. Examination of the work area to assure that all required preliminary
work has been completed and is in compliance with the contract.

f. A physical examination of required materials, equipment, and sample
work to assure that they are on hand, conform to approved shop drawing or
submitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure safety
requirements are met.

h. Discussion of procedures for constructing the work including repetitive
deficiencies. Document construction tolerances and workmanship standards
for that phase of work.

i. A check to ensure that the portion of the plan for the work to be
performed has been accepted by the Contracting Officer.

j. The Government shall be notified at least forty-eight (48) hours in
advance of beginning any of the required action of the preparatory phase.
This phase shall include a meeting conducted by the CQC system manager and
attended by the superintendent, other CQC personnel (as applicable), and
the foreman responsible for the definable feature. The results of the
preparatory phase actions shall be documented by separate minutes prepared
by the CQC system manager and attached to the daily QC report. The
Contractor shall complete the attached Preparatory Phase Checklist. The
Contractor shall instruct applicable workers as to the acceptable level of
workmanship required in order to meet contract specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of
work. The following shall be accomplished:

a. A check of completed work to ensure that it is in compliance with
contract requirements. Review minutes of the preparatory meeting.

b. Verification of full contract compliance. Verify required control
inspection and testing.

c. Establish level of workmanship and verify that it meets minimum
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acceptable workmanship standards. Compare with sample panels if
appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the safety
plan and activity hazard analysis. Review the activity analysis with each
worker.

f. The Government shall be notified at least twenty-four (24) hours in
advance of conducting the initial phase. Separate minutes of this phase
shall be prepared by the CQC system manager and attached to the daily QC
report. The Contractor shall complete the attached Initial Phase
Checklist. Exact location of initial phase shall be indicated for future
reference and comparison with follow-up phases.

g. The initial phase should be repeated for each new crew to work on-site,
or any time acceptable specified quality standards are not being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure continuing compliance with
contract requirements, including control testing, until completion of the
particular feature of work. The checks shall be made a matter of record in
the CQC documentation. Final follow-up checks shall be conducted and all
deficiencies corrected prior to the start of additional features of work
that may be affected by the deficient work. The Contractor shall not build
upon or conceal non-conforming work.

3.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases may be conducted on the same
definable features of work as determined by the Contracting Officer if the
quality of on-going work is unacceptable; or if there are changes in the
applicable QC staff or in the on-site production supervision or work crew;
or if work on a definable feature is resumed after a substantial period of
inactivity, or if other problems develop.

3.7 TESTS
3.7.1 Testing Procedure

The Contractor shall perform tests specified or required to verify that
control measures are adequate to provide a product that conforms to
contract requirements. Testing includes operation and/or acceptance tests
when specified. The Contractor shall procure the services of a Corps of
Engineers approved testing laboratory or establish an approved testing
laboratory at the project site. A list of tests to be performed shall be
furnished as a part of the CQC plan. The list shall give the test name,
frequency, specification paragraph containing the test requirements, the
personnel and laboratory responsible for each type of test, and an estimate
of the number of tests required. The Contractor shall perform the
following activities and record and provide the following data:

a. Verify that testing procedures comply with contract requirements.

b. Verify that facilities and testing equipment are available and comply
with testing standards.
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c. Check test instrument calibration data against certified standards.

d. Verify that recording forms and test identification control number
system, including all of the test documentation requirements, have been
prepared.

e. Results of all tests taken, both passing and failing tests, will be
recorded on the Quality Control report for the date taken. Specification
paragraph reference, location where tests were taken, and the sequential
control number identifying the test will be given. Actual test reports may
be submitted later, if approved by the Contracting Officer, with a
reference to the test number and date taken. An information copy of tests
performed by an off-site or commercial test facility will be provided
directly to the Contracting Officer. Failure to submit timely test
reports, as stated, may result in nonpayment for related work performed and
disapproval of the test facility for this contract.

3.7.2 Testing Laboratories
3.7.2.1 Capability Check

The Government reserves the right to check laboratory equipment in the
proposed laboratory for compliance with the standards set forth in the
contract specifications and to check the laboratory technician's testing
procedures and techniques. Laboratories utilized for testing rock shall
meet criteria detailed in ASTM D 3740.

3.7.2.2 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will
be assessed a charge of $2,000.00 to reimburse the Government for each
succeeding recheck of the laboratory or the checking of a subsequently
selected laboratory. Such costs will be deducted from the contract amount
due the Contractor.

3.7.3 On-Site Laboratory

The Government reserves the right to utilize the Contractor's control
testing laboratory and equipment to make assurance tests and to check the
Contractor's testing procedures, techniques, and test results at no
additional cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be
borne by the Contractor. Samples of materials for test verification and
acceptance testing by the Government shall be delivered to the Contracting
Officer, unless otherwise specified or directed.

3.8 COMPLETION INSPECTION

At the completion of all work or any increment thereof established by a
completion time stated in the Special Clause entitled "Commencement,
Prosecution, and Completion of Work," or stated elsewhere in the
specifications, the CQC system manager shall conduct an inspection of the
work and develop a "punch list" of items which do not conform to the
approved plans and specifications. Such a list of deficiencies shall be
included in the CQC documentation, as required by paragraph, DOCUMENTATION
below, and shall include the estimated date by which the deficiencies will
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be corrected. The CQC system manager or staff shall make a second
inspection to ascertain that all deficiencies have been corrected and so
notify the Government. These inspections and any deficiency corrections
required by this paragraph will be accomplished within the time stated for
completion of the entire work or any particular increment thereof if the
project is divided into increments by separate completion dates.

3.9 DOCUMENTATION

The Contractor shall maintain current records of quality control
operations, activities, and tests performed, including the work of
subcontractors and suppliers. These records shall be on an acceptable form
and shall include factual evidence that required quality control activities
and/or tests have been performed, including but not limited to the
following:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for repair.
c. Work performed to date, giving location, description, and by whom.

When Network Analysis (NAS) is used, identify each phase of work performed
each day by NAS activity number.

d. Test and/or control activities performed with results and references to
specifications/plan requirements. The control phase should be identified
(Preparatory, Initial, Follow-up). List deficiencies noted along with
corrective action.

e. Material received with statement as to its acceptability and storage.

f. TIdentify submittals reviewed, with contract reference, by whom, and
action taken.

g. Off-site surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. List instructions given/received and conflicts in plans and/or
specifications.
j. Contractor's verification statement.

k. As-built contract drawings consisting of one (1) full size set of
contract drawings marked in red to depict all conditions differing from the
original plans.

1. Shop drawings consisting of three (3) complete sets of prints as
finally approved.

m. These records shall indicate a description of trades working on the
project; the number of personnel working; weather conditions encountered;
and any delays encountered. These records shall cover both conforming and
deficient features and shall include a statement that equipment and
materials incorporated in the work and workmanship comply with the
contract. The original and one copy of these records in report form shall
be furnished to the Government daily within twenty-four (24) hours after
the date(s) covered by the report, except that reports need not be
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submitted for days on which no work is performed unless no work was
performed as a result of adverse weather. As a minimum, one report shall
be prepared and submitted for every seven days of no work and on the last
day of a no work period. All calendar days shall be accounted for
throughout the life of the contract. The first report following a day of
no work shall be for that day only. Reports shall be signed and dated by
the CQC system manager. The report from the CQC system manager shall
include copies of test reports and copies of reports prepared by all
subordinate quality control personnel.

3.10 SAMPLE FORMS

These records shall be recorded on the contractor's usual progress report
forms or the forms illustrated in Attachments 1 through 3, attached hereto.

3.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected
noncompliance with the foregoing requirements. The Contractor shall, after
receipt of such notice, immediately take corrective action. Such notice,
when delivered to the Contractor at the site of the work, shall be deemed
sufficient for the purpose of notification. If the Contractor fails or
refuses to comply promptly, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time lost due to such stop orders shall be made
the subject of claim for extension of time or for excess costs or damages
by the Contractor.

-- End of Section --
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DAILY CONSTRUCTION QUALITY CONTROL MANAGEMENT REPORTS

DATE REPORT NO.
CONTRACTOR CONTRACT NUMBER

PROJECT NAME LOCATION
WEATHER: TYPE  TEMP.MAX  MIN  RAIN FALL  GAGE READING

EMPLOYEES: SUPV__ SKILLED _ LABORERS _ LENGTH OF SHIFT HR

NAME (PRIME OR SUBCONTRACTOR) AND AREA OF RESPONSIBILITY
WORK RESPONSIBILITY:

a.

e.

WORK PERFORMED TODAY: LOCATION, DESCRIPTION, QUANTITY AND RESPONSIBILITY BY
LETTER REFERENCE (Relate to item on the Progress Chart or CPM)

INSPECTION: (Description of Inspection and Location. Include off-site
Materials and Equipment Inspection)

a. PREPARATORY PHASE:
b. INITIAL PHASE:

c. FOLLOW-UP PHASE:

RESULTS OF INSPECTION (Include Findings, Deficiencies Observed and
Corrective Action)

ATTACHMENT 1
PAGE 1 OF 2
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DAILY CONSTRUCTION QUALITY CONTROL MANAGEMENT REPORT (CONTINUED)

TEST PERFORMED: Type, Location, Results Including Failure & Remedial Action
(Attach copy of test report or notation when it will be furnished)

WORK ITEMS BEHIND SCHEDULE: Reason, Effect on Progress Schedule and Action
Taken.

JOB SAFETY: (Report conditions, Deficiencies, Corrective Action & Results)

REMARKS: List Attachment and Other Management Actions Taken To Assure
Quality Construction.

IF INSPECTION & RESULTS ARE NOT LISTED THEN IT IS ASSUMED THAT QUALITY
CONTROL IS NOT BEING IMPLEMENTED.

The above report is complete and correct and all material, equipment, work
performed, and tests conducted are in strict compliance with the terms of the
contract except as noted.

CONTRACTOR'S APPROVED REPRESENTATIVE SIGNATURE

ATTACHMENT 1
PAGE 2 OF 2
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PREPARATORY PHASE CHECKLIST

Contract No. Date Preparatory Held:
Title: Spec Section
Drawing No. (a) :

Definable Feature of Work:

A. PERSONNEL PRESENT

NAME POSITION COMPANY

(List additional personnel on reverse side)

B. DRAWINGS AND SPECS:

I. Has each spec paragraph, contract drawing, and shop
drawing been studied: YES NO

IT. Do all parties have up-to-date drawings and

specifications: YES NO

C. SHOP DRAWINGS INVOLVED:

Transmittal Description Trans. # Action Code
1.
2.
3.

ATTACHMENT 2
PAGE 1 OF 3
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D. MATERIALS:
I. Are all materials on hand? YES ~ NO_
II. Have all materials been checked for contract compliance against
approved shop drawings: YES  NO_
ITII. 1Items not on hand or not in accordance with transmittals (If not on

hand, check during initial phase)

1.

2.

E. Test required in accordance with contract requirements:

Test/Paragraph Frequency

F. ACCIDENT PREVENTION: Has Hazard Analysis been completed?
YES NO If yes, attach a copy, if no, explain:

ATTACHMENT 2
PAGE 2 OF 3
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G. EQUIPMENT REQUIRING OPERATIONAL CHECK:
1.
2.
3.
4.
H. WORKMANSHIP: Have procedures for accomplishing work been reviewed with

the Contractor Quality Control Representative and other appropriate people?
YES NO

I. PREVIOUS WORK: Has all preliminary work been accomplished in accordance
with contract requirements and is this feature of work ready to start?
YES NO

Explain any problems:

J. OTHER COMMENTS:

CONTRACTOR QUALITY CONTROL REPRESENTATIVE

GOVERNMENT QUALITY ASSURANCE REPRESENTATIVE

ATTACHMENT 2
PAGE 3 OF 3
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INITIAL INSPECTION CHECKLIST

CONTRACT: DATE:

Description and Location of Work Inspected:

Spec. Sec.

REFERENCE CONTRACT DRAWINGS:

A. PERSONNEL PRESENT:

NAME POSITION COMPANY

DACW27-02-B-0009

B. Materials being used are in strict compliance with the contract plans

and specifications: YES NO

If Not, explain

ATTACHMENT 3
PAGE 1 OF 2
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C. PROCEDURE AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH
THE REQUIREMENTS OF THE CONTRACT SPECIFICATIONS: YES NO

If not, explain:

D. WORKMANSHIP IS ACCEPTABLE: YES NO STATE AREAS WHERE
IMPROVEMENT IS NEEDED:

E. SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN:

CONTRACTOR QUALITY CONTROL REPRESENTATIVE

ATTACHMENT 3
PAGE 2 OF 2
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SECTION 01580

PROJECT SIGN AND SAFETY SIGN

PART 1 GENERAL

1.

1 SCOPE

The work covered by this Section consists of providing the fabrication,
erection and maintenance of one project sign and one safety sign. The
items furnished in accordance with this Section shall be furnished within
10 days after Notice to Proceed and shall be maintained in good condition
throughout the construction period. All items will remain the property of
the Contractor and shall be removed at the end of the contract.

.2 APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EP 310-1-6-80 Graphic Standards Manual

EP 310-6a-85 Sign Standards Manual

EP 310-6b-85 Sign Standards Manual
EM-385-1-1 Safety and Health Requirements

Manual, Sections 4,11

.3 SUBMITTALS - NOT USED

.4 MEASUREMENT AND PAYMENT

4.1 MEASUREMENT - NOT USED

4.2 PAYMENT .

No separate or direct payment will be made for the items listed in this
Section, and such work will be considered as a subsidiary obligation of the
Contractor.

PART 2 PRODUCTS

2.

1 PROJECT IDENTIFICATION SIGN

One (1) project sign constructed in accordance with Plate 01580-1, and
applicable publications listed in paragraph 1.2 shall be provided at the
location coordinated with the COR.

1.1 Painted Surfaces

All surfaces shall be painted with one exterior prime coat and two finish
coats of white semigloss paint. Before painting, the surfaces shall be
clean, dry, and free from grease. At the end of 12 months of exposure or
at such earlier times as required to maintain a satisfactory appearance,
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the project sign shall be repainted.
2.1.2 Sign Layout

The 4'X 6' sign panel shall conform to the following guidelines. The 2'X
4' section of the sign, which will contain the Corps Mark and Signature, is
to be screen printed Communication Red upon the white background. The 4'X
4' section of the panel will remain white.

2.1.2.1 Corps Logo

The standard Corps logo, which includes the six (6) inch castle and the
signature, must be the reverse version configuration of the Corps Mark and
Signature, meaning that the Corps castle is white on Communication Red
background, with two white lines around it, and the Signature is white on
the Communication Red background.

2.1.2.2 Legend Group 1

Legend group 1, which is located highest on the 2'X 4' section, is a
description of the Corps relationship to the project. One and one quarter
(1-1/4) inch white Helvetica Regular typeface shall be used and the maximum
length of each line shall not exceed nineteen (19) inches.

2.1.2.3 Legent Group 2

Legend group 2, which is also in the 2'X 4' section, is the USACE district
name. This group shall be placed ten and one half (10-1/2) inches below
the top edge of the Corps Mark and Signature. The group 2 typeface shall
be one and one quarter (1-1/4) inch white Helvetica Regular and the maximum
line length is nineteen (19) inches.

2.1.2.4 Legend Group 5a

Legend group 5a, the Contractor information, will be located in the lower
left part of the 4'X 4' section. This information will consist of one to
five lines indicating the identification of the prime Contractor, City, and
State. The typeface shall be one and one quarter (1-1/4) inch black
Helvetica Regular and the line length shall not exceed twenty-one (21)
inches.

2.1.2.5 Typography

All typography is flush left and rag right, upper and lower case with
initial capitals only as shown. Letter and word spacing to follow Corps
standards specified in Appendix D of the sign manual, EP 310-6b-85.

2.2 SAFETY SIGN

One (1) safety sign constructed in accordance with Plate 01580-2, and
applicable publications listed above shall be provided at the location
coordinated with the COR. All surfaces shall be painted with one exterior
prime coat and two finish coats of white semigloss paint. Before painting,
the surfaces shall be clean, dry, and free from grease. At the end of 12
months of exposure or at such earlier times as required to maintain a
satisfactory appearance, the safety sign shall be repainted.

2.2.1 Letters
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Three (3) inches letters shall be used for "Safety is a job Requirement."
One and a half (1-1/2) inches letters shall be used for the project title
legend and identification. The project title and identification shall use
no more than 2 lines at a maximum of 42 inches. One and a quarter (1-1/4)
inches letters shall be used for standard safety records. The letters
shall be black enamel on white background. Replaceable numbers are to be
mounted on white, .060 aluminum plates and screw-mounted to the background.
The letter size shall be (3) inches.

The plates shall measure (2-1/2) inches x (5) inches. The safety sign
shall be placed side by side with the project sign.

2.2.2 Safety Logo
Safety logo should be (8) inches Green color.
2.2.3 Deliverables

One (1) safety sign constructed in accordance with Plate 01580-2 and
applicable publications listed in paragraph 1.3 shall be provided by the
Contractor. This safety sign shall be painted in accordance with
Paragraphs 2.2.1 and 2.3.1 of this Section.

2.3 MATERIALS

The following are requirements for both the project identification sign and
the safety sign.

2.3.1 Material
The signs shall be made of 3/4" HDO or MDO plywood.
2.3.2 Wood Property

All wood members shall be of well-seasoned, kiln dried, clear redwood, bald
cypress, red cedar, Douglas fir, spruce, tulip poplar or white pine. The
lumber materials shall be free of splits, wane, and loose knots or pitch
pockets. Wood materials for posts shall be preservative treated,
structural grade Douglas Fir or No. 1 Southern Pine, or better. Local soil
conditions and/or wind loading may require bolting additional 2'X 4' struts
on the inside face of the posts to reinforce installation as shown on Plate
01580-2. This additional bracing need not be treated lumber. All members
of the sign shall be fastened with screws or bolts of type, size, number
and spacing to provide rigid construction and neat appearance.

2.3.3 Bolts

All bolts shall be .375" diameter and 4" long Allen head bolts, threaded to
match T-nuts.

2.4 SIGN LETTERING
All lettering (other than on decal) shall be of the Helvetica regular type
face except for the title of the project on the project identification sign
and the words "Safety is a Job Requirement" on the safety sign, which will

be Helvetica bold.

2.5 MOUNTING
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Mounting procedures for both the project identification sign and the safety
sign are shown on plate 01580-2.

PART 3 EXECUTION

3.

1 INSTALLATION

The Contractor shall affix the panels to the posts with the Allen head
bolts prior to erection of the signs, including drilling counter-sunk
1/4-inch diameter holes in the posts to match the T-nut locations. The
Contractor shall take all precautions necessary to protect the faces of the
signs from damage during assembly and construction. The signs shall be
installed upon commencement of the work under this contract. The location
in which each sign is to be installed shall be cleared and leveled to
facilitate the installation of, and provide easy visual contact with, the
signs. Installation and positioning of the posts, braces, and stakes shall
be as indicated on plates 01580-1 and 01580-2, found at the end of this
section. Excavation and backfilling of the holes for posts and installation
of the posts, braces and stakes shall be such that signs are installed
plumb and level.

.2 MAINTENANCE

The Contractor shall maintain the signs in good condition and the sign site
in a neat condition throughout the construction period.

.3 REMOVAL

Upon completion of all contract work, the project, safety, and warning
signs shall become the property of the contractor, and shall be removed
from the project site by the contractor.

.4 QUALITY CONTROL

The Contractor shall establish and maintain a quality control system for
all operations performed under this Section to assure compliance with
contract requirements. The Contractor shall maintain records of his
quality control for all operations performed, including, but not limited to
the following:

(1) Temporary field office, as described in Section 01100 "General
Provisions".

(2) Quality - materials and workmanship.

(3) Overall appearance of signs and site.

(4) Observance of safety regulations.

4.1 Records

A copy of the record of inspections, as well as records of any corrective
action taken, shall be furnished to the COR in accordance with Section 01451
"CONTRACTOR QUALITY CONTROL".

-- End of Section --
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SECTION 02482
MAINTENANCE DREDGING

PART 1 GENERAL

1.1 SCOPE
1.1.1 The work covered by this Section consists of furnishing all plant,
labor, equipment, and materials and performing all operations in accordance
with these specifications and conditions of the Contract. The Contractor
will be required to perform all work by marine operation. The work covered
shall include the dredging and disposal of material dredged from within the
dredging boundary lines.
1.1.2 The dredging areas for this job consist of maintenance dredging of
material within the Federal Channel, and advanced maintenance dredging of
material, just north of the Channel. Refer to the contract drawings for
dredging locations within this area.

1.2 DEFINITIONS

1.2.1 Dredging Limits:
The dredging limits are defined as the area within the dredging boundaries,
as shown on the contract drawings, that are above the dredging depth.
These limits will be adjusted by the COR based on the results of the prior
dredging soundings.

1.2.2 Dredging Depth:

The Dredging Depth is -22 feet LWD (Low Water Datum) as shown on the
drawings.

1.2.3 Required Dredging Prism Depth:
Synonymous with dredging depth.
1.2.4 Required Dredging Prism Line:
Synonymous with dredging depth.
1.2.5 Required Dredging Prism:

All materials lying within the dredging limits and between the existing
bottom surface and the required dredging prism line.

1.2.6 Allowable Dredging Prism Line:

The Allowable Dredging Prism Line is 2 feet below the required dredging
prism line with 1 vertical on 3 horizontal side slopes.

1.2.7 Allowable Dredging Prism Depth:
Synonymous with allowable dredging prism line.

1.2.8 Allowable Dredging Prism:
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The Allowable dredging prism is defined as the volume of material between
the required dredging prism and the allowable dredging prism line.

1.3 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports
Daily Report of Dredging Operations:

The daily Report of dredging operation shall be submitted in
accordance with "Reporting Required" of this Section.

SD-02 Shop Drawings
Prior, after and quantity surveys:;G, CO

Prior, after and quantity surveys shall be submitted in accordance
with "MEASUREMENT" of this Section and Section 1100, "SURVEYS".

1.4 MEASUREMENT
1.4.1 Removal

The total amount of materials removed and to be paid for under the contract
will be measured by the cubic yard in place by computing, within the limits
of the allowances and tolerances described in this section, the volume
between the bottom surfaces shown by the prior and after survey soundings.
The "after dredging survey" shall be made as soon as practicable after the
work specified has been completed. Volume computations will be computed by
the "average end area method", based on the prior and after cross sections
taken at every 50-foot stations. The average end area of removed material
of two (2) successive cross sections multiplied by the distance between the
cross sections will be accepted as the volume removed between the two
sections.

1.4.2 Measurement and Computation

The measurement and computation of payable quantities within the allowances
and tolerances described in this section after having once been made, will
not be reopened, except on evidence of collusion, fraud, or obvious error.

1.4.3 Excessive Dredging

Excessive Dredging: Material taken from beyond the limits specified in
"Allowable Dredging Prism" and "Side Slope" of this Section, will be
deducted as excessive channel or sideslope dredging, from the total amount
dredged for which payment will not be made. The final determination of the
amounts of excessive dredging will be based wholly on the surveys made for
final examination and acceptance. See "FINAL EXAMINATION AND ACCEPTANCE"
Clause of Section 01100.

1.4.4 Surveys
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Prior, After and Quantity Surveys shall be performed in accordance with the
class I Contract Payment Survey as specified in the reference listed in
"REFERENCES" of this Section. Cross-section surveys shall be taken at no
greater than 50-foot intervals with soundings taken at least every 20 feet
along each section. Additional soundings will be taken as the COR may deem
necessary.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.

1 EQUIPMENT

The dredging, transportation, and disposal of material shall be
accomplished by mechanical dredge equipment only. Hydraulic dredging,
transportation and disposal of material will not be allowed. Hydrographic
surveying and positioning equipment meeting EM 1110-2-1003, Class I -
Contract Payment Survey standards shall be utilized to meet the
requirements stated in Section 1100, "SURVEYS".

.2 WORK COVERED BY CONTRACT PRICE IN THE BID SCHEDULE

The contract price per cubic yard for Dredging and Disposal include the
cost of removing, transporting, and disposing dredged materials. Dredged
material as specified herein,include all material except ledgerock, large
boulders, rock fragments, wrecks, snags, stumps, and piles which cannot be
removed or buried below project depth by the plant specified in the
accepted bid, or the equivalent of such plant, without blasting. Should
ledgerock or other material be encountered and cannot be removed without
blasting by the plant specified in the accepted bid or its equivalent, the
Contractor shall remove therefrom all overlying materials which in the
judgment of the COR can be removed by the use of the plant specified in the
accepted bid or its equivalent. Nothing in this paragraph shall be
construed as prohibiting the removal of excepted material by special means
at prices agreed and approved in accordance with applicable provision of
the Contract Clauses of the contract. Indicated dredging areas may be
revised by the Government, after the "prior survey" has been made as
specified under "Measurement" of this Section,

.3 DELIVERY OF PLANT AND ORDER OF WORK

Unless otherwise directed by the COR, the Contractor shall perform the
required work, mobilize and demobilize or move the dredging plant and
equipment as necessary to meet allowable dredging periods specified in
Clause "COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK". The dredging
shall proceed generally in an east-to-west or west-to-east direction
beginning on the South side of the area to be dredged.

.4 CHARACTER OF MATERIALS

The material to be removed shall restore the depths within the limits
specified on the contract drawings. The material to be dredged from the
Federal Channel is considered Maintenance Dredging and is composed of
shoaling which has occurred since the channel was last dredged. The
material is expected to be fine to medium grained sand as encountered in
past dredging events. The material to be removed from outside the Federal
Channel is considered Advanced Maintenance Dredging. The material located
within its boundaries is similar in nature to the material located within
the Federal Channel. Bidders are expected to examine the site of the work
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and use their own judgment and estimates as to the character of the
materials. Under no circumstances will the Government be held responsible
for the types of materials encountered.

3.5 DREDGING

Upon completion of the prior survey, dredging limits shall be defined and
approved by the COR. The Contractor shall proceed in an east-to-west or
west-to-east direction beginning on the South side of the area to be
dredged. Dredging shall be to the authorized dredging depth (-22 feet LWD)
as shown on the drawings. Dredging to a greater depth than that shown on
the drawings will not be permitted where such dredging may cause damage to
existing walls, docks, wharves, under channel pipes and cable-crossings,
and other waterfront structures. Any damage caused by such dredging shall
be repaired by the Contractor, as directed by the COR, without additional
expense to the Government. In any case, dredging below the allowable
dredging prism line shown on the typical sections will not be paid for
under the contract as referenced in "Excessive Dredging”" of this Section.

3.6 ALLOWANCE AND TOLERANCE
3.6.1 Allowable Dredging Prism:

To account for inaccuracies of the dredging process, all materials lying
between the required dredging prism and the allowable dredging prism line
(including slope lines) as shown on Sheet C-02 will be paid for if removed
as determined by the "after dredging survey". Any dredging conducted
outside the allowable dredging prism line (including side slopes) will be
considered as excessive dredging for which payment will not be made.

3.6.2 Side Slope:

Material actually removed to the allowable dredging prism side slope of 1
vertical on 3 horizontal, as shown on the contract drawings, will be paid
for based on the prior and after dredging surveys, whether dredged in its
original location, where approved by the COR, or by dredging a space below
the allowable dredging prism slope at the bottom of the slope to
accommodate the upslope material falling into the channel cut. Any upslope
material falling into the cut within dredging limits shall be removed if it
lies above the required dredging prism line. The provisions of this
paragraph also apply to end slopes where applicable.

3.6.3 Shoals:

A tolerance of 0.5 feet above the required dredging prism line, within the
dredging limits, will be allowed for acceptance of remaining shoal
materials. The allowed shoal materials may be left in place but shall be
of such nature that they will not affect navigation, and will not be paid
for unless they are removed. The allowed shoaling shall not be continuous
throughout the required dredging area. The limitations for individual
shoals are as follows:

3.6.3.1 Maximum Width of Shoals

The maximum width of each shoal area shall be less than five percent (5%)
of the full project width at any location.

3.6.3.2 Maximum Longitudinal Length of Shoals
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The longitudinal length of any given shoal shall not exceed twenty-five
percent (25%) of the project widths at any location.

3.6.3.3 Maximum Cumulative Length of a Individual Shoal

The cumulative widths of individual shoals within the shoal area, at any
given cross section, shall not exceed twenty-five percent (25%) of the
project width at the section.

3.7 SHOAL REMOVAL

Nothing herein shall be construed to prevent payment for the removal of
shoals performed in accordance with Section 01100 "FINAL EXAMINATION AND
ACCEPTANCE" Clause and "SHOALING" Clause of Section 01100.

3.8 QUALITY CONTROL

The Contractor shall establish and maintain a quality control system for
dredging and disposal operations to assure compliance with the contract
requirements and to record the inspections of items including, but not
limited to, the following in accordance with Section 01451, "CONTRACTOR
QUALITY CONTROL."

1. Layout of work areas.
2. Proper depths over the total dredging area.
3. Safety requirements.

3.8.1 Reporting Required

The Contractor shall prepare and maintain a daily record of his operations
and a quality control report, furnishing copies thereof to the Contracting
Officer's Representative in accordance with the clause, "DAILY REPORT OF
DREDGING OPERATIONS", of Section 01100. Reports shall always include the
character and types of materials removed, with the locations, whenever
there is a significant change in the material. A minimum of one report
containing required information shall be made for each shift. Further
instructions on the preparation of the report will be furnished during the
pre-construction conference specified under the clause, "PRE-CONSTRUCTION
CONFERENCE".

--— End of Section --
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SECTION 02483
TRANSPORTATION AND DISPOSAL OF DREDGED MATERIALS
PART 1 GENERAL
1.1 SCOPE
The work covered under this Section consists of the transportation and
disposal of all materials dredged as described in Section 02482,
"MAINTENANCE DREDGING" to the Government furnished disposal area. All

transporting and disposal of dredged material will be completed by Marine
Plant.

1.2 REFERENCES NONE

1.3 DEFINITIONS NONE

1.4 SUBMITTALS
Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office

that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings
Prior, after and quantity surveys:;G, CO

Prior and after soundings at the disposal area shall be submitted
in accordance with "DISPOSAL OF DREDGE MATERIAL" of this Section.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 TRANSPORTATION OF DREDGED MATERIALS

3.1.1 Transportation
Dredged material must be transported to and disposed of in the disposal
areas mechanically. All nautical vessels, transport and conveyance systems
shall be operated, loaded and unloaded in such manner as to prevent

overflow, spills, leaks, waste, or other loss of dredged materials between
the dredging area and the point of deposition within the disposal area.

3.1.2 Approval

The Contracting Officer's Representative shall approve the method employed
by the Contractor in conveying dredged materials to the disposal area (COR)
at all times.

3.2 DISPOSAL OF DREDGED MATERIALS
3.2.1 Disposal Area

Government Furnished Disposal Area: All dredged material shall be
transported and carefully deposited in the Government furnished off-shore
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disposal area located in Lake Michigan as shown on the contract drawings.
The Contractor shall establish all contol points necessary to properly
place the dredged material in the defined disposal area. The northern
boundary of the disposal area is a line running east - west with a northing
coordinate of 2110700. The southern boundary is a line running east - west
with a northing coordinate of 2109500. The western and eastern boundaries
are defined by lake depths of -7 feet LWD and -11 feet LWD, respectively.
If the "prior" soundings of the disposal area show that the disposal area
is undersized, the COR will adjust the disposal area limits.

3.2.2 Survey

Before disposal operations commence, the Contractor shall survey the area
off-shore to delineate and mark the limits of the disposal area. The
corners of the disposal area shall be marked by the Contractor with firmly
anchored buoys with flashing lights that will not move from their
established corners by wave action. The Contractor shall inspect the buoys
marking the corners of the disposal area daily to verify that they are
still in place. If any buoy needs to be repositioned or replaced, this
shall be done immediately at the Contractor's expense.

3.2.3 Soundings

The Contractor shall perform "prior" and "after" soundings of the disposal
area in accordance with Section 01100 "SURVEYS". The Contractor shall
notify the Government twenty-four (24) hours prior to conducting the
soundings. Sounding ranges shall be at no greater than 50 foot intervals
with actual soundings taken at least every 20 feet along each range line.
The prior disposal soundings shall be conducted before disposal operations
commence and plotted soundings and electronic sounding data in ASCII format
submitted within (2) working days after completion of the soundings. The
after disposal soundings shall be conducted and plotted soundings and
electronic sounding data in ASCII format submitted within 10 working days
after completion of the disposal operation.

3.2.4 Placement

All dredged material shall be deposited in the locations designated in this
contract or approved by the COR. Temporary dumping or placement of
materials outside the disposal area for subsequent rehandling into the
disposal area is prohibited. The Contractor shall remove any dredged
material placed in an unapproved location and place it in an approved
location at the Contractor's own expense. The Contractor shall conduct the
disposal operations in a manner safe to personnel and equipment.

3.2.5 Execution

The Contractor shall begin placing dredged material at the Northwest corner
of the disposal area and proceed south then east.

3.2.6 Excessive Shoals

Special care shall be taken to spread the material in order to avoid
formation of excessive shoals dangerous to navigation or the Contractor in
his disposal operations. At no time shall the elevation of the placed
dredged material be higher than -5 feet LWD. The Contractor shall verify
daily to the Government Inspector that the placed dredged material does not
exceed an elevation of -5 feet LWD. TIf elevations higher than -5 feet LWD
are formed, the Contractor shall immediately begin disposing material in
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another area and proceed to drag the placed dredged material until the
minimum depth of -5 feet LWD is obtained. If the after soundings reveal
any depths higher than -5 feet LWD where the Contractor has placed dredged
material, the Contractor shall immediately proceed to drag the area until
the minimum depth (-5 feet LWD) is obtained.

3.2.7 Inspector

Except as otherwise authorized by the COR, no disposal of dredged material
shall be done unless an inspector appointed by the COR is present. This
does not prohibit the Contractor from proceeding with a twenty-four (24)
hour dredging and disposal operation with COR's approval.

3.3 WORK COVERED BY CONTRACT PRICE IN THE BID SCHEDULE

The cost for transportation and disposal of dredged materials is included
in Dredging and Disposal in the Bid Schedule.

3.4 QUALITY CONTROL

The Contractor shall establish and maintain a quality control system for
dredging and disposal operations to assure compliance with the contract
requirements and to record the inspection of items including, but not
limited to, the following in accordance with Section 01451, "CONTRACTOR
QUALITY CONTROL".

Layout of Disposal Areas
Transportation of Dredge Materials
Disposal of Dredge Materials
Safety Requirements

SN

-— End of Section --
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